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CITY OF JONESTOWN 

CONFLICT OF INTEREST DISCLOSURE 

IMPORTANT NOTICE TO VENDORS AND BIDDERS – STATE LAW 

State law (Chapter 176 of the Local Government Code) requires the filing of Conflict of Interest 

Questionnaires by certain individuals and businesses.  

The questionnaires require disclosure describing certain business and gift giving relationships, if any, the 

filers may have with Local Government Offices or a member of a governing body of a local government 

entity. 

The law applies to: 

• Businesses or individuals who contract with the City, 

• Businesses and individuals who seek to contract with the City (regardless of whether a bidder is 

awarded the contract), and  

• Agents who represent such business dealings with the City. 

A copy of the required reporting form is attached, Form CIQ. 

If you have any questions about compliance, please consult your own legal counsel. Compliance is the 

individual responsibility of each individual, business and agent who is subject to the law’s filing 

requirement. 

If you are required to file a Conflict of Interest Questionnaire, you should file it with the Jonestown City 

Secretary at 18649 FM 1431, Jonestown, TX 78645. 



CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

FORM CIQ

OFFICE USE ONLY

Date Received

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1 Name of vendor who has a business relationship with local governmental entity.

2
Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

6
Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

ownership interest of one percent or more.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



Revised 1/1/2021Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

       For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.



CITY OF JONESTOWN 

CERTIFICATE OF INTERESTED PARTIES DISCLOSURE 

IMPORTANT NOTICE TO VENDORS AND BIDDERS – STATE LAW 

State law (House Bill 1295) required the filing of Certificate of Interested Parties Disclosure (Form 

1295) by business entities. 

The law states that a governmental entity or state agency may not enter into certain contracts with a 

business entity unless the business entity submits a disclosure of interested parties to the governmental 

agency at the time the business entity submits the signed contract to the governmental entity or state 

agency. The law applies only to a contract of a governmental entity or state agency that either (1) requires 

an action or vote by the governing body of the entity or agency before the contract may be signed or (2) 

has a value of at least $1 million. The disclosure requirement applies to a contract entered into on or after 

January 1, 2016. 

A business entity must use the application to enter the required information on Form 1295 and print a 

copy of the completed form, which will include a certification of filing that will contain a unique 

certification number. An authorized agent of the business entity must sign the printed copy of the form 

and have the form notarized. The completed Form 1295 with the certification of filing must be filed with 

the governmental entity or state agency with which the business entity is entering into the contract.  

If you have any questions about compliance, please consult your own legal counsel. Compliance is the 

individual responsibility of each individual, business or agent who is subject to the law’s filing 

requirement.  

If you are required to file a Certificate of Interested Parties, you should file it online with the Texas Ethics 

Commission: https://ethics.state.tx.us/whatsnew/elf_info_form1295.htm 

The City of Jonestown has a Contract Identification Number. For this project, the City of Jonestown 

Tracking Number is 2024-SMP. 

 



Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 12/22/2017

FORM 1295CERTIFICATE OF INTERESTED PARTIES

OFFICE USE ONLOFFICE USE ONLOFFICE USE ONLOFFICE USE ONLOFFICE USE ONLYYYYY

 6 UNSWORN DECLARATION

My name is _______________________________________________________, and my date of birth is _______________________________.

My address is ________________________________________________, ___________________, _______, __________, ______________.

(street)         (city)    (state)     (zip code)          (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in ___________________ County, State of ______________ , on the _______ day of _______________, 20______.

(month)               (year)

Signature of authorized agent of contracting business entity

(Declarant)

ADD ADDITIONAL PAGES AS NECESSARY

 Name of Interested Party
Nature of Interest (check applicable)City, State, Country

(place of business)
Controlling Intermediary

4

Name of governmental entity or state agency that is a party to the contract for
which the form is being filed.

2

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract,
and provide a description of the services, goods, or other property to be provided under the contract.

Complete Nos. 1 - 4 and 6 if there are interested parties.

Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

1 Name of business entity filing form, and the city, state and country of the business
entity's place of business.

5
Check only if there is NO Interested Party.

Mus
t fi

le 
on

lin
e a

t w
ww.et

hic
s.s

tat
e.t

x.u
s/F

ile



NOTICE TO BIDDERS 
 

 
Sealed bids addressed to the Honorable Mayor and City Council will be received in person at the 
office of Steve Jones, City Administrator, City of Jonestown, City Hall, 18649 FM 1431, Suite 4A, 
Jonestown, Texas 78645 until 2:00 P.M. on Thursday, April 25, 2024, for the construction of the 
2024 Street Maintenance Project in the City of Jonestown, Texas.  The bids shall be labeled: 
 

2024 Street Maintenance Project 
Jonestown, Texas 

 
The project consists of a base bid of furnishing, installing, and providing all labor and materials 
required for construction of approximately 16,700 square yards of 2” Type D HMAC Mill and 
Overlay, 400 tons of Type B HMAC Point Repairs, removal and replacement of approximately 50 
square yards of concrete valley gutter, and other miscellaneous construction activities. 
 
Bids must be submitted on the Bid Form provided and must be accompanied by a cashier's check, 
certified check or acceptable bidder's bond payable without recourse to the City of Jonestown, 
Texas in an amount not less than five (5) percent of the bid submitted as a guarantee that the bidder 
will enter into a contract and execute a Performance Bond and a Payment Bond within ten (10) days 
after the notification of the award of the contract. 
 
The bids will be publicly opened and read aloud at City Hall at 
2:00 P.M. on Thursday, April 25, 2024.  The City Council will officially review the bids at the next 
regularly scheduled meeting and award the contract as soon thereafter as practical. 
 
The City of Jonestown reserves the right to accept or reject any and all bids, as the best interest of 
the City may require, and to waive any informality in bids received. The City of Jonestown also 
reserves the right to award the Contract as may be advantageous to the City. 
 
Plans, specifications, and bidding documents may be secured beginning Thursday, April 4, 2024.   
 

Bidding Documents are on file and may be examined at the following locations: 
• On-line at http://www.civcastusa.com. Documents may be downloaded or viewed 

free of charge at this website.  It is the bidder’s responsibility to determine that a 
complete set of documents as defined in the Instructions to Bidders is received.  

• At the office of Kasberg, Patrick & Associates, LP; (512) 819-9478; 800 South 
Austin Avenue; Georgetown, Texas 78626.  Bidding Documents may be obtained 
upon payment to the Engineer, accompanied with a check in the amount of $100.00 
per set, which is not refundable.   

 



A non-mandatory pre-bid video conference for this project will be held on Tuesday, April 16, 2024, 
at 10:00 am.  To attend pre -bid use the Microsoft Teams link provided below.  The project site will 
be available for inspection by prospective bidders immediately following the pre-bid conference. 

 
Microsoft Teams meeting  
 
Join on your computer, mobile app or room device  
Click here to join the meeting  
 
Meeting ID: 253 069 885 370  
Passcode: VMNVnd  
Download Teams | Join on the web 
 
Or call in (audio only)  
+1 806-368-4374,,414708488#   United States, Lubbock  
Phone Conference ID: 414 708 488#  
 
 
 
Publication Dates: 
Hill Country News:     CITY OF JONESTOWN, TEXAS 
  
   April 4, 2024   
   April 11, 2024           
       Steve Jones 
       City Administrator 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_YThmMjdlYTItZmM1MC00Njg3LTk2OTQtZjFkMWIzODRkY2Zh%40thread.v2/0?context=%7b%22Tid%22%3a%2283f6b0fa-e79a-4e48-b79c-ec937f761597%22%2c%22Oid%22%3a%2230dd7e1b-befd-4e65-bdcf-97a8977dbe14%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+18063684374,,414708488#%20


SPECIAL PROJECT INFORMATION  
TO BIDDERS/CONTRACTORS 

 
 
 
A. All questions and inquiries about the project should be directed to Trae Sutton, P.E., until 12:00 

P.M. (noon) on Friday, April 19, 2024.  Questions after that time and date will not be addressed 
and the Engineer and/or Owner shall not be bound by any references or dates obtained by the 
Bidders unless an official addendum is produced and released by Kasberg, Patrick & Associates, 
LP. 

 
B. Daily, on-site construction representation and observation will be provided by the City of 

Jonestown. 
 
C. Contract Administration and Pay Estimate Approvals will be provided by the City of Jonestown 

Public Works Department. 
 
D. Bid Items for Mobilization, Bonds and Insurance shall not exceed 5% of the total amount Bid for 

any particular Section of the Bid Submitted. 
 

E. A tabulation of the streets to receive a mill & overlay is located in the Construction Plans.  
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INSTRUCTION TO BIDDERS 

FOR CONSTRUCTION 

 

1. Use of Separate Bid Forms 

 

These contract documents include a complete set of bid and contract forms which are for the 

convenience of the bidders and are not to be detached from the contact documents, completed 

or executed.  Separate bid forms will be provided for your use. 

 

2. Interpretations or Addenda 

 

Each request for an interpretation shall be made by the Engineer.  Each interpretation made will 

be in the form of an Addendum to the contract documents and will be distributed to all parties 

holding contract documents no less than one (1) day prior to the bid opening.  It is, however, 

the bidder's responsibility to make inquiry as to any addenda issued.  All such addenda shall 

become part of the contract documents and all bidders shall be bound by such addenda, whether 

or not received by the bidder. 

 

3. Inspection of Site 

 

Each bidder should visit the site of the proposed work and fully acquaint their selves with the 

existing conditions there and should fully inform himself as to the facilities involved, the 

difficulties and restrictions attending the performance of the contract.  The bidder should 

thoroughly examine and familiarize himself with the drawings, technical specifications and all 

other contract documents.  The contractor, by the execution of the contract, shall in no way be 

relieved of any obligation under it due to his failure to receive or examine any form or legal 

document or to visit the site or acquaint himself with the conditions there existing.  The City 

will be justified in rejecting any claim based on lack of inspection of the site prior to the bid. 

 

4. Bids 

 

a) All bids must be submitted on the forms provided and are subject to all requirements of 

the Contract Documents, including only Drawings. 

 

b) All bids must be regular in every respect and no interlineation, excisions or special 

conditions may be made or included by the bidder. 

 

c) The City may consider as irregular any bid on which there is an alteration of or 

departure from the bid form and, at its option, may reject any irregular bid. 

 

d) If contract is awarded, it will be awarded to a responsible bidder on the basis of the 

lowest/best bid and the selected alternate bid items, if any.  The contract will require the 

completion of the work in accordance with the contract documents. 
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5.  Bid Bond 

 

a) A bid bond in the amount of 5% of the bid issued by the acceptable surety shall be 

submitted with each bid.  A certified check or bank draft payable to the City may be 

submitted in lieu of the Bid Bond. 

 

b) The bid bond, or its comparable, will be returned to the bidder as soon as practical after 

the opening of the bids. 

 

6. Unit Price 

 

The unit price for each of the several items in the bid shall include its pro rata share of 

overhead so that the sum of the products obtained by multiplying the quantity shown for each 

item by the unit price bid represents the total bid.  Any bid not conforming to this requirement 

may be rejected as informal.  Special attention is drawn to this condition, as the unit prices will 

be used to determine the amount of any change orders resulting from an increase or decrease in 

quantities. 

 

7. Corrections 

 

Erasures or other corrections in the bid must be noted over the signature of the bidder. 

 

8. Time for Receiving Bids 

 

Bids received prior to the advertised hour of opening will be kept securely sealed.  The officer 

appointed to open the bids shall decide when he specified time has arrived and no bid received 

thereafter will be considered; except that when a bid arrives by mail after the time fixed for 

opening, but before the reading of all other bids is completed, and it is shown to satisfaction of 

the City that the late arrival of the bid was solely due to delay in the mail for which the bidder 

was not responsible, such bid will be received and considered. 

 

9. Opening of Bids 

 

The City shall, at the time and place fixed for the opening of bids, open each bid and publicly 

read it aloud, irrespective of any irregularities therein.  Bidders and other interested individuals 

may be present. 

 

10. Withdrawal of Bids 

 

Bidder may withdraw the bid before the time fixed for the opening of bids, by communicating 

his purpose in writing to the City.  Upon receipt of such notice, the unopened bid will be 

returned to the bidder.  The bid guaranty of any bidder withdrawing his bid will be returned 

promptly. 

 

11. Award of Contract/Rejection of Bids 

 

a) The contract will be awarded to the responsive, responsible Bidder submitting the 

lowest/best bid.  The bidder selected will be notified at the earliest possible date.  The 

City reserves the right to reject any or all bids and to waive any informality in bids 

received where such rejection or waiver is in its interest. 
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12. Execution of Agreement/Performance and Payment Bonds 

 

a) The failure of the successful bidder to execute the agreement and supply the required 

bonds within ten (10) days after the prescribed forms are presented for signature, or 

within such extended period as the City may grant, shall constitute a default and the 

City may, at its option either award the contract to the next lowest responsible bidder, or 

re-advertise for bids.  In either case, the City may charge against the bidder the 

difference between the amount of the bid, and the amount for which a contract is 

subsequently executed irrespective of whether this difference exceeds the amount of the 

bid bond.  If a more favorable bid is received through re-advertisement, the defaulting 

bidder shall have no claim against the City for a refund. 

 



BID FORM

PROJECT IDENTIFICATION: City of Jonestown
2024 Street Maintenance Project

THIS BID IS SUBMITTED TO: City of Jonestown
18649 FM 1431, Suite 4A
Jonestown, TX 78645

1.

2.

3.

a.

Number Date Name

b.

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an
agreement with OWNER in the form included in the Contract Documents to perform and
furnish all Work as specified or indicated in the Contract Documents for the Contract Price
and within the Contract Time indicated in this Bid and in accordance with the other terms
and conditions of the Contract Documents.

BIDDER accepts all of the terms and conditions of the Invitation to Bid and Instructions to
Bidders, including without limitation those dealing with the disposition of Bid security. This
Bid will remain subject to acceptance for sixty (60) days after the day of Bid opening.
BIDDER will sign and submit the Agreement with the Bonds and other documents required
by the Bidding Requirements within ten days after the date of OWNER's Notice of Award.

In submitting this bid, BIDDER represents, as more fully set forth in the Agreement, that:

BIDDER has examined copies of all the Bidding Documents and of the following
addenda (receipt of all which is hereby acknowledged):

BIDDER has familiarized their self with the nature and extent of the Contract
Documents, Work, site, locality, and all local conditions and Laws and Regulations
that in any manner may affect cost, progress, performance or furnishing of the
Work.

 2023-184 Page 1



c.

d.

e.

f.

g.

4. BIDDER will complete work for the following prices:

BIDDER has reviewed and checked all information and data shown or indicated
on the Contract Documents with respect to existing Underground Facilities at or
contiguous to the site and assumed responsibility for the accurate location of said
Underground Facilities. No additional examinations, investigations, explorations,
tests, reports or similar information or data in respect of said Underground
Facilities are or will be required by BIDDER in order to perform and furnish the
Work at the Contract Price, within the Contract Time and in accordance with the
other terms and conditions of the Contract Documents, including specifically the
provisions of paragraph 8 of the Agreement.

BIDDER has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and
conditions of the Contract Documents.

BIDDER has given OWNER written notice of all conflicts, errors or discrepancies
that it has discovered in the Contract Documents and the written resolution thereof
by OWNER is acceptable to BIDDER.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
person, firm or corporation and is not submitted in conformity with any agreement
or rules of any group, association, organization or corporation; BIDDER has not
directly or indirectly induced or solicited any other BIDDER to submit a false or
sham Bid; BIDDER has not solicited or induced any person, firm or corporation to
refrain from bidding; and BIDDER has not sought by collusion to obtain for itself
any advantage over any other BIDDER or over OWNER.

BIDDER has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations,
explorations, tests and studies which pertain to the subsurface of physical
conditions at the site or otherwise may affect the cost, progress, performance or
furnishing of the Work as BIDDER considers necessary for the performance or
finishing of the Work at the Contract Price, within the Contract Time and in
accordance with the other terms and conditions of the Contract Documents,
including specifically the provisions of paragraph 8 of the Agreement; and no
additional examinations, investigations, explorations, tests, reports, or similar
information or data are or will be required by BIDDER for such purposes.

 2023-184 Page 2



BID FORM

Item Code Total
Desc. Item Approx. Description and Unit Price in Words Unit Amount
Code No. Quantity Unit Price (in numerals)

1 100% LS

$ $

Dollars
and Cents
per Lump Sum.

2 100% LS

$ $

Dollars
and Cents
per Lump Sum.

3 16,750 SY

$ $

Dollars
and Cents
per Square Yard.

4 75 TN

$ $

Dollars
and Cents
per Ton.

5 200 TN

$ $

Dollars
and Cents
per Ton.

2024 Street Maintenance Project

Mobilization, Bonds & Insurance (not-to-
exceed 5% Bid Part), Complete For

Implement Standard TxDOT Traffic Control
Plan, Complete For

For 1.5" Mill & Overlay (TXDOT Item 3076,
D-GR, TY-D PG 76-22), Complete For

Furnish & Install 4" TXDOT Item 3076, D-
GR, TY-B PG 76-22, Including Excavation
and Prime Coat for Point Repairs, Complete
For

Furnish & Install TXDOT Item 3076, D-GR,
TY-D PG 76-22 Patch, Spot Level Up Along
Roadway Edge, Complete For

 2023-184-20 Page 3 Base Bid



BID FORM

Item Code Total
Desc. Item Approx. Description and Unit Price in Words Unit Amount
Code No. Quantity Unit Price (in numerals)

2024 Street Maintenance Project

6 35 SY

$ $

Dollars
and Cents
per Square Yard.

7 55 SY

$ $

Dollars
and Cents
per Square Yard.

Total Bid (Items 1 - 7):  $

Total Bid (In Words):

Furnish & Install 10' Concrete Valley Gutter,
Complete For

Removal of Existing Concrete Valley
Gutters, Complete For

 2023-184-20 Page 4 Base Bid



BID SUMMARY

TOTAL BID: $

5.

6. The following documents are attached to and made a condition of this Bid:

A.

BIDDER agrees that all Work on each project will be substantially complete and ready for final
payment by the dates indicated in the Agreement. BIDDER accepts the provisions of the
Agreement as to liquidated damages in the event of failure to complete the Work on time.

Required Bid Security in the form of five percent of the Bidder's maximum base bid price
and in the form of certified check of a Bid Bond.
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7. Communications concerning this Bid shall be addressed to:

8.

SUBMITTED ON , 2024

If BIDDER is:

An Individual

By: (SEAL)
(Individual's Name)

Doing business as:

Business address:

Phone No.:

A Partnership

By:
(Firm Name)

(General Partner)

Business address:

Phone No.:

The terms used in this Bid which are defined in the General Conditions of the Construction Contract
included as part of the Contract Documents have the meanings assigned to them in the General
Conditions.

 2023-184 Page 6 Summary Sheets



 A Corporation

By:

By:
(Corporation Name) (State of Incorporation)

By:
(Name of Person Authorized to Sign)

(Corporate Seal)

(Title)

Attest:
(Secretary)

Business address:

Phone No.:

A Joint Venture

By:
(Name)

Business address:

Phone No.:

By:
(Name)

Business address:

Phone No.:

END OF SECTION

(Each joint venturer must sign.  The manner of signing for each individual, partnership and corporation that is a 
party to the joint venture should be in the manner indicated above.)

 2023-184 Page 7 Summary Sheets



 BB-1 

 

 

BID BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

             as Principal, 

and              as 

Surety, are hereby held and firmly bound unto   The City of Jonestown, Texas  as OWNER in the 

penal sum of            for payment 

of which, well  and truly to be made, we hereby jointly and severally bind ourselves, successors and 

assigns. 

 

SIGNED, this   day of    , ______.  The Condition of the above obligation is such 

that whereas the Principal has submitted to              a certain 

BID, attached hereto and hereby made a part hereof to enter into a contract in writing, for the 

 

2024 Street Maintenance Project 

 

NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form 

of Contract attached hereto (properly completed in accordance with said BID) and shall furnish 

a BOND for his faithful performance of said contract, and for the payment of all persons 

performing labor or furnishing materials in connection therewith, and shall in all other respects 

perform the agreement created by the acceptance of said BID, 

 

then this obligation shall be void, otherwise the same shall remain in force and effect; it being 

expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, 

in no event, exceed the penal amount of this obligation as herein stated. 

 

THE SURETY, for value received, hereby stipulates and agrees that the obligations of said Surety and 

its BOND shall be in no way impaired or affected by any extension of the time within which the 

OWNER may accept such BID; and said Surety does hereby waive notice of any such extension. 
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and 

such of them as are corporations have caused their corporate seals to be hereto affixed and these 

presents to be signed by their proper officers, the day and year first set forth above. 

 

 

 (L.S.) 

Principal 

 

 

  

Surety 

 

 

 

By:   

 

Address:  

   

   

   

 

 

 

IMPORTANT - Surety companies executing BONDS must appear on the Treasury Department's most 

current list (Circular 570 as amended) and be authorized to transact business in the state where the 

project is located. 

 

 

END OF SECTION 
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STANDARD FORM OF AGREEMENT 

 

 

STATE OF TEXAS 

COUNTY OF    } 
 

 THIS AGREEMENT, made and entered into this    day of     , 2018, by 

and between   The City of Jonestown, Texas    of the County of 

 Travis and State of Texas , acting through Steve Jones, City Administrator    

thereunto duly authorized so to do, Party of the First Part, hereinafter termed OWNER, and 

     of the City of     , County of     and 

State of    , Party of the Second Part, Hereinafter termed CONTRACTOR. 

 

 WITNESSETH: That for and in consideration of the payments and agreements hereinafter 

mentioned, to be made and performed by the Party of the First Part (OWNER), and under the 

conditions expressed in the bond bearing even date herewith, the said Party of the Second Part 

(CONTRACTOR), hereby agrees with the said Party of the First Part (OWNER) to commence and 

complete the construction of certain improvements described as follows: 

 

2024 Street Maintenance Project 

 

and all extra work in connection therewith, under the terms as stated in the General Conditions of the 

Agreement and at his (or their) own proper cost and expense to furnish all the materials, supplies, 

machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services 

necessary to complete the said construction, in accordance with the conditions and prices stated in the 

Proposal attached hereto, and in accordance with the Notice to Contractors, General and Special 

Conditions of Agreement, Plans and other drawings and printing or written explanatory matter thereof, 

and the Specifications and addenda therefor, as prepared by Kasberg, Patrick & Associates, LP,  800 

South Austin Avenue,  Georgetown, Texas, 78626,   (512) 819-9478, herein entitled the ENGINEER, 

each of which has been identified by the CONTRACTOR and the ENGINEER, together with the 

CONTRACTOR'S written Proposal, the General Conditions of the Agreement, and the Performance and 

Payment Bonds hereto attached; all of which are made a part hereof and collectively evidence and 

constitute the entire contract. 

 

The CONTRACTOR agrees to commence work within ten (10) days after the date written notice to do so 

shall have been given him, and to complete construction as required in the contract, subject to such 

extensions of time as are provided by the General and Special Conditions. 

 

The OWNER agrees to pay the CONTRACTOR in current funds the price or prices shown in the 

proposal, which forms a part of this contract, such payments to be subject to the General and Special 

Conditions of the contract. 
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IN WITNESS WHEREOF, the parties to these presents have executed this Agreement in the year and day 

first above written. 

 

 

 City of Jonestown      
Party of the First Part (OWNER)    Party of the Second Part (CONTRACTOR) 

 

 

By:_______________________________   By:_______________________________  
      Steve Jones, City Administrator    Title:       

 

       ATTEST: 

 

       __________________________________ 
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PERFORMANCE BOND 

 

STATE OF TEXAS 

COUNTY OF   } 

 

 KNOW ALL MEN BY THESE PRESENTS:  That        

of the City of      , County of   and State of  

    as principal, and         

   authorized under the laws of the State of Texas to act as surety on bonds for 

principals, are held and firmly bound unto  The City of Jonestown, Texas    

(OWNER), in the penal sum of            Dollars ($ 

   ) for the payment whereof, the said Principal and Surety bind themselves, 

and their heirs, administrators, executors, successors and assigns, jointly and severally, by these 

presents: 

 

 WHEREAS, the Principal has entered into a certain written contract with the OWNER, 

dated the                day of                                  , ______, to construct 

 

2024 Street Maintenance Project 

 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

 

 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the 

said Principal shall faithfully perform said Contract and shall in all respects duly and faithfully 

observe and perform all and singular the covenants, conditions and agreements in and by said 

contract agreed and covenanted by the Principal to be observed and performed, and according to the 

true intent and meaning of said Contract and the Plans and Specifications hereto annexed, then this 

obligation shall be void; otherwise to remain in full force and effect; 

 

 "PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of (Article 

5160 for Public Work) (Article 5472d for private Work)* of the Revised Civil Statutes of Texas as 

amended and all liabilities on this bond shall be determined in accordance with the provisions of 

said Article to the same extent as if it were copies at length herein." 
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 Surety, for value received, stipulates and agrees that no change, extension of time, alteration 

or addition to the terms of the contract, or to the work performed thereunder, or the plans, 

specifications, or drawings accompanying the same, shall in anyway affect its obligation on this 

bond, and it does hereby waive notice of any such change, extension of time, alteration or addition 

to the terms of the contract, or to the work to be performed thereunder. 

 

* Not applicable for federal work. See "The Miller Act," 40 U.S.C. S270 

 

 IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this 

instrument this ________________day of_______________________________, ______. 

 

 

 

               

Principal      Surety 

 

By___________________________   By      

 

 

Title_________________________   Title      

 

 

Address      Address     

 

             

 

             

 

 

The name and address of the Resident Agent of Surety is: 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 
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 PAYMENT BOND 

 

STATE OF TEXAS 

COUNTY OF     } 

 

 

 KNOW ALL MEN BY THESE PRESENTS:  That      

of the City of       County of     and State of    

as principal, and            

authorized under the laws of the State of Texas to act as surety on bonds for principals, are held 

and firmly bound unto The City of Jonestown, Texas  (OWNER), in the penal sum 

of            Dollars ($   

 ) for the payment whereof, the said Principal and Surety bind themselves and their 

heirs, administrators, executors, successors and assigns, jointly and severally, by these presents: 

 

 

 WHEREAS, the Principal has entered into a certain written contract with the OWNER, 

dated the                 day of                          , ______, to construct: 

 

2024 Street Maintenance Project 

 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 

copied at length herein. 

 

 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the 

said Principal shall pay all claimants supplying labor and material to him or a subcontractor in the 

prosecution of the work provided for in said contract, then, this obligation shall be void; otherwise 

to remain in full force and effect; 

 

 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Article 

5160 of the Revised Civil Statutes of Texas as amended and all liabilities on this bond shall be 

determined in accordance with the provisions of said Article to the same extent as if it were copied 

at length herein. 
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Surety, for value received, stipulates and agrees that no change, extension of time, alteration 

or addition to the terms of the contract, or to the work performed thereunder, or the plans, 

specifications, or drawings accompanying the same, shall in anywise affect its obligation on this 

bond, and it does hereby waive notice of any such change, extension of time, alteration or addition 

to the terms of the contract, or to the work to be performed thereunder. 

 

 

 

 IN WITNESS whereof, the said Principal and Surety have signed and sealed this instrument 

this ________________day of_______________________________, ______. 

 

 

 

              

Principal      Surety 

 

By___________________________   By      

 

 

Title_________________________   Title      

 

 

Address      Address     

 

             

 

             

 

 

The name and address of the Resident Agent of Surety is: 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 
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CERTIFICATE OF INSURANCE 

 

 

THIS CERTIFICATE IS ISSUED FOR THE DURATION OF THE PROJECT AS A MATTER 

OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 

HOLDER.  THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE 

COVERAGE AFFORDED BY THE POLICIES LISTED BELOW. 

 

NAME AND ADDRESS OF AGENCY COMPANIES AFFORDING COVERAGES 

       COMPANY A 

       LETTER     

       COMPANY B 

       LETTER     

NAME AND ADDRESS OF INSURED COMPANY C 

       LETTER     

       COMPANY D 

       LETTER     

       COMPANY E 

       LETTER     

 

This is to certify that policies of insurance listed below have been issued to the insured named 

above and are in force at this time.  Not withstanding any requirement, term or condition of any 

contract or other document with respect to which this certificate may be issued or may pertain, 

the insurance afforded by the policies described herein is subject to all the terms, exclusions and 

conditions of such policies. 

 
 

 
 

 
COMPANY 

LETTER 

 
 

 

 
TYPE OF INSURANCE 

 
 

POLICY 

NUMBER 

 
 

POLICY 

EXPIRATION 

DATE 

 
LIMITS OF LIABILITY IN THOUSANDS (000) 

 
 

 
 

   
 

 
EACH 

OCCURRENCE 

 

AGGREGATE 

 
______ 

 
GENERAL LIABILITY 

___ Comprehensive Form 

 
 

 
 

 
Bodily 

Injury 

 

$ 
 
$ 

 
 

 
Premises-Operations 

___ Explosions and  

        Collapse Hazard 

 
 

 
 

 
Property 

Damage 

 
$ 

 
$ 

 
 

 
___ Underground Hazard 

___ Products/Completed 

         Operations Hazard 

___ Contractual Insurance 

___ Broad Form 

        Property Damage 
___ Independent Contractors 
___ Personal Injury 

 

 
 
 

 
Bodily 

Injury and 
Property 

Damage 

Combined 

 

$ 
 
$ 

 
 

 
 

 
 

 
 

 
Personal Injury 

 
$ 
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______ 

 
AUTOMOBILE LIABILITY 

 

___ Comprehensive Form 
___ Owned 

___ Hired 

___ Non-Owned 

 
 

 
 

 
Bodily Injury 

(Each Person) 

 
$ 

 
 

 
 

 
 

 
 

 
Bodily Injury 

(Each Accident) 

 

$ 

 
 

 
 

 
 

 
 

 
Property Damage 

 
$ 

 
 

 
 

 
 

 
 

 
Bodily Injury and 

Property Damage Combined 

 

 

$ 
 
_______ 

 
EXCESS LIABILITY 

 
___ Umbrella Form 

___ Other than Umbrella 

 
 

 
 

 
 

 
 

 
 

 
_______ 

 
WORKERS' COMPENSATION 
AND EMPLOYER'S LIABILITY 

 
 

 
 

 
Statutory 

 
 

 
 

 
 

 
$ 

(Each Account) 

 

  OTHER            

 

  Builders Risk          

               

 

Description of Operations/ 

Locations/Vehicles PROJECT TITLE: 2024 Street Maintenance Project    

  

PROJECT LOCATION:  Jonestown, Texas       

         

 

The City of Jonestown, the Engineer, Kasberg, Patrick & Associates, LP, and the State of Texas 

are named as additional insureds under all insurance, other than Workman's Compensation. 

              

 

  Cancellation: No policies will be cancelled or reduced, restricted, or limited until ten (10) days 

after the owner has received written notice as evidence by return receipt or 

registered or certified letter. 

 

NAME AND ADDRESS OF CERTIFICATE HOLDER: 

 

  

  

 

DATE ISSUED:   , ______   AUTHORIZED REPRESENTATIVE 

 

 

END OF SECTION 
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Notice of Award 
 
Date:        
 
Project: 2024 Street Maintenance Project 
 
Owner:  City of Jonestown, Texas Owner's Contract No.:    

Contract:  2024 Street Maintenance Project 
 

Engineer's Project No.:  2023-184 

Successful Bidder:      

Bidder's Address:    

     

 You are notified that your Bid dated     for the above Contract has been 
considered.  You are the Successful Bidder and are awarded a Contract for:  
 

2024 Street Maintenance Project 
 

 The amount of your Contract is           
     ($     ). 

 

 3 copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

 5 sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

 You must comply with the following conditions precedent within [15] days of the date you receive this 
Notice of Award. 

  1. Deliver to the Owner [    3 ] fully executed counterparts of the Contract 
Documents. 

  2. Deliver with the executed Contract Documents the Contract security [Bonds] as 
specified in the Instructions to Bidders, General Conditions, and Supplementary Conditions. 

  3. Other conditions precedent: 
   
 Failure to comply with these conditions within the time specified will entitle Owner to consider you in 
default, annul this Notice of Award, and declare your Bid security forfeited.   
 
 Within ten days after you comply with the above conditions, Owner will return to you one fully 
executed counterpart of the Contract Documents. 

 City of Jonestown    
 
  Authorized Signature 
 
  By:       
  Title:       
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Notice to Proceed 
 
Date:     
 
Contract:  2024 Street Maintenance Project 
 
Engineer’s Project No.:    2023-184-20 

 
To:       

       

       

       

 

In accordance with the Agreement dated      , by and between the 
City of  Jonestown, Texas  (Owner) and       (Contractor) 
for work to be performed in conjunction with the   2024 Street Maintenance Project. 
 

1. Contractor is hereby notified to commence work on      and to complete the 

work on or before    . 

 

2. Liquidated damages to be paid by the Contractor for failure to complete the work by the 

completion date will be assessed at the rate of $ 500.00  per day for each calendar 

day after    .  The procedure and basis for the assessment of damages will be 

in accordance with the Special Conditions, Section 21. 

 

ISSUED ON BEHALF OF     ACCEPTED ON BEHALF OF 

 

 The City of Jonestown, Texas          

 

              
Steve Jones       (Contractor Signature) 
City Administrator 
 
 
              
Date        Date 
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GENERAL CONDITIONS OF AGREEMENT 

 
1.  DEFINITIONS OF TERMS 

 

 1.01 ... OWNER, CONTRACTOR AND ENGINEER.  The OWNER, the 

CONTRACTOR and the ENGINEER are those persons or organizations identified as such in the 

Agreement and are referred to throughout the Contract Documents as if singular in number and 

masculine in gender.  The term ENGINEER means the ENGINEER or his duly authorized 

representative.  The ENGINEER shall be understood to be the ENGINEER of the OWNER, and 

nothing contained in the Contract Documents shall create any contractual or agency relationship 

between the ENGINEER and the CONTRACTOR. 

 

 1.02 ... CONTRACT DOCUMENTS.  The Contract Documents shall consist of the 

Notice to Contractors (Advertisement), Special Conditions (Instructions to Bidders), Proposal, 

signed Agreement, Performance and Payment Bonds (when required), Special Bonds (when 

required), General Conditions of the Agreement, Technical Specifications, Plans, and all 

modifications thereof incorporated in any of the documents before the execution of the 

agreement. 

  

 The Contract Documents are complementary, and what is called for by any one shall be 

as binding as if called for by all.  In case of conflict between any of the Contract Documents, 

priority of interpretation shall be in the following order: Signed Agreement, Performance and 

Payment Bonds, Special Bonds (if any), Proposal, Special Conditions of Agreement, Notice to 

Contractors, Technical Specifications, Plans, and General Conditions of Agreement. 

 

 1.03 ... SUB-CONTRACTOR.  The term Sub-Contractor, as employed herein, includes 

only those having a direct contract with the CONTRACTOR and it includes one who furnishes 

material worked to a special design according to the plans or specifications of this work, but does 

not include one who merely furnishes material not so worked. 

 

 1.04 ... WRITTEN NOTICE.  Written notice shall be deemed to have been duly served 

if delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended, or if delivered at or sent by registered mail to the last 

business address known to him who gives the notice. 

 

 1.05 ... WORK.  The CONTRACTOR shall provide and pay for all materials, supplies, 

machinery, equipment, tools, superintendence, labor, services, insurance, and all water, light, 

power, fuel, transportation and other facilities necessary for the execution and completion of the 

work covered by the Contract Documents.  Unless otherwise specified, all materials shall be new 

and both workmanship and materials shall be of a good quality.  The CONTRACTOR shall, if 

required, furnish satisfactory evidence as to the kind and quality of materials.  Materials or work 

described in words, which so applied, have a well-known technical or trade meaning shall be 

held to refer to such recognized standards. 

 

 1.06 ... EXTRA WORK.  The term “Extra Work” as used in this contract shall be 

understood to mean and include all work that may be required by the ENGINEER or OWNER to 

be done by the CONTRACTOR to accomplish any change, alteration or addition to the work 
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shown upon the plans, or reasonably implied by the specifications, and not covered by the 

CONTRACTOR’S Proposal, except as provided under “Changes and Alterations”, herein. 

 

 1.07 ... WORKING DAY.  A “Working Day” is defined as any day not including 

Saturdays, Sundays or any legal holidays, in which weather or other conditions, not under the 

control of the CONTRACTOR, will permit construction of the principal units of the work for a 

period of not less than seven (7) hours between 7:00 a.m. and 6:00 p.m. 

 

 1.08 ... CALENDAR DAY.  “Calendar Day” is any day of the week or month, no days 

being excepted. 

 

 1.09 ... SUBSTANTIALLY COMPLETED.  By the term “substantially completed” is 

meant that the structure has been made suitable for use or occupancy or the facility is in 

condition to serve its intended purpose, but still may require minor miscellaneous work and 

adjustment. 

 

 

 

2.  RESPONSIBILITIES OF THE ENGINEER AND THE CONTRACTOR 
 

 2.01 ... OWNER - ENGINEER RELATIONSHIP.  The ENGINEER will be the 

OWNER’S representative during construction.  The duties, responsibilities and limitations of 

authority of the ENGINEER as the OWNER’S representative during construction are as set forth 

in the Contract Documents and shall not be extended or limited without written consent of the 

OWNER and ENGINEER.  The ENGINEER will advise and consult with the OWNER, and all 

of OWNER’S instructions to the CONTRACTOR shall be issued through the ENGINEER. 

 

 2.02 ... PROFESSIONAL INSPECTION BY ENGINEER.  The ENGINEER shall 

make periodic visits to the site to familiarize himself generally with the progress of the executed 

work and to determine if such work generally meets the essential performance and design 

features and the technical and functional engineering requirements of the Contract Documents; 

provided and except, however, that the ENGINEER shall not be responsible for making any 

detailed, exhaustive, comprehensive or continuous on-site inspection of the quality or quantity of 

the work or be in any way responsible, directly or indirectly, for the construction means, 

methods, techniques, sequences, quality, procedures, programs, safety precautions or lack of 

same incident thereto or in connection therewith.  Notwithstanding any other provision of this 

agreement or any other Contract Document, the ENGINEER shall not be in any way responsible 

or liable for any acts, errors, omissions or negligence of the CONTRACTOR, any subcontractor 

or any of the CONTRACTOR’S or subcontractor’s agents, servants or employees or any other 

person, firm or corporation performing or attempting to perform any of the work. 

 

  2.03 ... PAYMENTS FOR WORK.  The ENGINEER shall review CONTRACTOR’S 

applications for payment and supporting data, determine the amount owed to the 

CONTRACTOR and approve, in writing, payment to CONTRACTOR in such amounts; such 

approval of payment to CONTRACTOR constitutes a representation to the OWNER of 

ENGINEER’S professional judgment that the work has progressed to the point indicated to the 

best of his knowledge, information and belief, but such approval of an application for payment to 

CONTRACTOR shall not be deemed as a representation by ENGINEER that ENGINEER has 
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made any examination to determine how or for what purpose CONTRACTOR has used the 

moneys paid on account of the Contract price. 

 

 2.04 ... INITIAL DETERMINATIONS.  The ENGINEER initially shall determine all 

claims, disputes and other matters in question between the CONTRACTOR and the OWNER 

relating to the execution or progress of the work or the interpretation of the Contract Documents 

and the ENGINEER’S decision shall be rendered in writing within a reasonable time.  Should the 

ENGINEER fail to make such decision within a reasonable time, appeal to arbitration may be 

taken as if his decision had been rendered against the party appealing. 

 

 2.05 ... OBJECTIONS.  In the event the ENGINEER renders any decision which, in the 

opinion of either party hereto, is not in accordance with the meaning and intent of this contract, 

either party may file with the ENGINEER within thirty days his written objection to the decision, 

and by such action may reserve the right to submit the question so raised to arbitration as 

hereinafter provided. 

 

 2.06 ... LINES AND GRADES.  Unless otherwise specified, all lines and grades shall be 

furnished by the ENGINEER or his representative.  Whenever necessary, construction work shall 

be suspended to permit performance of this work, but such suspension will be as brief as 

practicable and the CONTRACTOR shall be allowed no extra compensation therefor.  The 

CONTRACTOR shall give the ENGINEER ample notice of the time and place where lines and 

grades will be needed.  All stakes, marks, etc., shall be carefully preserved by the 

CONTRACTOR, and in case of careless destruction or removal by him or his employees, such 

stakes, marks, etc., shall be replaced at the CONTRACTOR’S expense. 

 

 2.07 ... CONTRACTOR’S DUTY AND SUPERINTENDENCE.  The 

CONTRACTOR shall give adequate attention to the faithful prosecution and completion of this 

contract and shall keep on the work, during its progress, a competent superintendent and any 

necessary assistants.  The superintendent shall represent the CONTRACTOR in his absence and 

all directions given to him shall be as binding as if given to the CONTRACTOR. 

 

 The CONTRACTOR is and at all times shall remain an independent contractor, solely 

responsible for the manner and method of completing his work under this contract, with full 

power and authority to select the means, method and manner of performing such work, so long 

as such methods do not adversely affect the completed improvements, the OWNER and 

ENGINEER being interested only in the result obtained and conformity of such completed 

improvements to the plans, specifications and contract. 

 

 Likewise, the CONTRACTOR shall be solely responsible for the safety of himself, his 

employees and other persons, as well as for the protection of the safety of the improvements 

being erected and the property of himself or any other person, as a result of his operations 

hereunder.  Engineering construction drawings and specifications as well as any additional 

information concerning the work to be performed passing from or through the ENGINEER shall 

not be interpreted as requiring or allowing CONTRACTOR to deviate from the plans and 

specifications, the intent of such drawings, specifications and any other such instructions being 

to define with particularity the agreement of the parties as to the work the CONTRACTOR is to 

perform.  CONTRACTOR shall be fully and completely liable, at his own expense, for design, 

construction, installation and use, or non-use of all items and methods incident to performance of 

the contract, and for all loss, damage or injury incident thereto, either to person or property, 
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including, without limitation, the adequacy of all temporary supports, shoring, bracing, 

scaffolding, machinery or equipment, safety precautions or devices, and similar items or devices 

used by him during construction. 

 

 Any review of work in process, or any visit or observation during construction, or any 

clarification of plans and specifications, by the ENGINEER, or any agent, employee, or 

representative of either of them, whether through personal observation on the project site or by 

means of approval of shop drawings for temporary construction on construction processes, or by 

other means or method, is agreed by the CONTRACTOR to be for the purpose of observing the 

extent and nature of work completed or being performed, as measured against the drawings and 

specifications constituting the contract, or for the purpose of enabling CONTRACTOR to more 

fully understand the plans and specifications so that the completed construction work will 

conform thereto, and shall in no way relieve the CONTRACTOR from full and complete 

responsibility for the proper performance of his work on the project, including but without 

limitation the propriety of means and methods of the CONTRACTOR in performing said 

contract, and the adequacy of any designs, plans or other facilities for accomplishing such 

performance.  Deviation by the CONTRACTOR from plans and specifications that may have 

been in evidence during any such visitation or observation by the ENGINEER, or any of his 

representatives, whether called to the CONTRACTOR’S attention or not shall in no way relieve 

CONTRACTOR from his responsibility to complete all work in accordance with said plans and 

specifications. 

 

 2.08 ... CONTRACTOR’S UNDERSTANDING.  It is understood and agreed that the 

CONTRACTOR has, by careful examination, satisfied himself as to the nature and location of 

the work, the conformation of the ground, the character, quality and quantity of the materials to 

be encountered, the character of equipment and facilities needed preliminary to and during the 

prosecution of the work, the general and local conditions, and all other matters which can in any 

way affect the work under this contract.  No verbal agreement or conversation with any officer, 

agent or employee of the OWNER or ENGINEER either before or after the execution of this 

contract, shall affect or modify any of the terms or obligations herein contained. 

 

 2.09 ... CHARACTER OF WORKMEN.  The CONTRACTOR agrees to employ only 

orderly and competent men, skillful in the performance of the type of work required under this 

contract, to do the work; and agrees that whenever the ENGINEER shall inform him in writing 

that any man or men on the work are, in his opinion, incompetent, unfaithful or disorderly, such 

man or men shall be discharged from the work and shall not again be employed on the work 

without the ENGINEER’S written consent. 

 

 2.10 ... CONTRACTOR’S BUILDINGS.  The building of structures for housing men, 

or the erection of tents or other forms of protection, will be permitted only at such places as the 

ENGINEER shall direct, and the sanitary conditions of the grounds in or about such structures 

shall at all times be maintained in a manner satisfactory to the ENGINEER. 

 
 2.11 ... SANITATION.  Necessary sanitary conveniences for the use of laborers on the 

work, properly secluded from public observation, shall be constructed and maintained by the 

CONTRACTOR in such a manner and at such points as shall be approved by the ENGINEER, 

and their use shall be strictly enforced. 
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 2.12 ... SHOP DRAWINGS.  The CONTRACTOR shall submit to the ENGINEER, 

with such promptness as to cause no delay in his own work or in that of any other Contractor, 

four checked copies, unless otherwise specified, of all shop and/or setting drawings and 

schedules required for the work of the various trades, and the ENGINEER shall pass upon them 

with reasonable promptness, making desired corrections.  The CONTRACTOR shall make any 

corrections required by the ENGINEER; file with him two corrected copies and furnish such 

other copies as may be needed.  The ENGINEER’S approval of such drawings or schedules shall 

not relieve the CONTRACTOR from responsibility for deviations from drawings or 

specifications, unless he has in writing called the ENGINEER’S attention to such deviations at 

the time of submission, nor shall it relieve him from responsibility for errors of any sort in shop 

drawings or schedules.  It shall be the CONTRACTOR’S responsibility to fully and completely 

review all shop drawings to ascertain their effect on his ability to perform the required contract 

work in accordance with the plans and specifications and within the contract time. 

 
 Such review by the ENGINEER shall be for the sole purpose of determining the 

sufficiency of said drawings or schedules to result in finished improvements in conformity with 

the plans and specifications, and shall not relieve the CONTRACTOR of his duty as an 

independent contractor as previously set forth, it being expressly understood and agreed that the 

ENGINEER does not assume any duty to pass upon the propriety or adequacy of such drawings 

or schedules, or any means or methods reflected thereby, in relation to the safety of either person 

or property during CONTRACTOR’S performance hereunder. 

 
 2.13 ... PRELIMINARY APPROVAL.  The ENGINEER shall not have the power to 

waive the obligations of this contract for the furnishing by the CONTRACTOR of good material, 

and of his performing good work as herein described, and in full accordance with the plans and 

specifications.  No failure or omission of the ENGINEER to discover, object to or condemn any 

defective work or material shall release the CONTRACTOR from the obligations to fully and 

properly perform the contract, including without limitations, the obligation to at once tear out, 

remove and properly replace the same at any time prior to final acceptance upon the discovery of 

said defective work or material; provided, however, that the ENGINEER shall, upon request of 

the CONTRACTOR, inspect and accept or reject any material furnished, and in event the 

material has been once accepted by the ENGINEER, such acceptance shall be binding on the 

OWNER, unless it can be clearly shown that such material furnished does not meet the 

specifications for this work. 

 
 Any questioned work may be ordered taken up or removed for re-examination, by the 

ENGINEER, prior to final acceptance, and if found not in accordance with the specifications for 

said work, all expense of removing, re-examination and replacement shall be borne by the 

CONTRACTOR, otherwise the expense thus incurred shall be allowed as EXTRA WORK, and 

shall be paid for by the OWNER; provided that, where inspection or approval is specifically 

required by the specifications prior to performance of certain work, should the CONTRACTOR 

proceed with such work without requesting prior inspection or approval he shall bear all expense 

of taking up, removing, and replacing this work if so directed by the ENGINEER. 

 
 2.14 ... DEFECTS AND THEIR REMEDIES.  It is further agreed that if the work of 

any part thereof, or any material brought on the site of the work for use in the work or selected 

for the same, shall be deemed by the ENGINEER as unsuitable or not in conformity with the 

specifications, the CONTRACTOR shall, after receipt of written notice thereof from the 
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ENGINEER, forthwith remove such material and rebuild or otherwise remedy such work so that 

it shall be in full accordance with this contract. 

 
 2.15 ... CHANGES AND ALTERATIONS.  The CONTRACTOR further agrees that 

the OWNER may make such changes and alterations as the OWNER may see fit, in the line, 

grade, form, dimensions, plans or materials for the work herein contemplated, or any part 

thereof, either before or after the beginning of the construction, without affecting the validity of 

this contract and the accompanying Performance and Payment Bonds. 

 
 If such changes or alterations diminish the quantity of the work to be done, they shall not 

constitute the basis for a claim for damages, or anticipated profits on the work that may be 

dispensed with, except as provided for unit price items under Section 5 “Measurement and 

Payment.”  If the amount of work is increased, and the work can fairly be classified under the 

specifications, such increase shall be paid for according to the quantity actually done and at the 

unit price, if any, established for such work under this contract, except as provided for unit price 

items under Section 5 “Measurement and Payment;” otherwise, such additional work shall be 

paid for as provided under Extra Work.  In case the OWNER shall make such changes or 

alterations as shall make useless any work already done or material already furnished or used in 

said work, then the OWNER shall recompense the CONTRACTOR for any material or labor so 

used, and for any actual loss occasioned by such change, due to actual expenses incurred in 

preparation for the work as originally planned. 

 

 

 

 

3.  GENERAL OBLIGATIONS AND RESPONSIBILITIES 

 
 3.01 ... KEEPING OF PLANS AND SPECIFICATIONS ACCESSIBLE.  The 

ENGINEER shall furnish the CONTRACTOR with an adequate and reasonable number of 

copies of all plans and specifications without expense to him, and the CONTRACTOR shall 

keep one copy of the same constantly accessible on the work, with the latest revisions noted 

thereon. 

 

 3.02 ... OWNERSHIP OF DRAWINGS.  All drawings, specifications and copies 

thereof furnished by the ENGINEER shall not be reused on other work, and, with the exception 

of the signed contract sets, are to be returned to him on request, at the completion of the work.  

All models are the property of the OWNER. 

 

 3.03 ... ADEQUACY OF DESIGN.  It is understood that the OWNER believes it has 

employed competent engineers and designers.  It is, therefore, agreed that the OWNER shall be 

responsible for the adequacy of the design, sufficiency of the Contract Documents, the safety of 

the structure and the practicability of the operations of the completed project; provided the 

CONTRACTOR has complied with the requirements of the said Contract Documents, all 

approved modifications thereof, and additions and alterations thereto approved in writing by the 

OWNER.  The burden of proof of such compliance shall be upon the CONTRACTOR to show 

that he has complied with the said requirements of the Contract Documents, approved 

modifications thereof and all approved additions and alterations thereto. 
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 3.04 ... RIGHT OF ENTRY.  The OWNER reserves the right to enter the property or 

location on which the works herein contracted for are to be constructed or installed, by such 

agent or agents as he may elect, for the purpose of inspecting the work, or for the purpose of 

constructing or installing such collateral work as said OWNER may desire. 

 
 3.05 ... COLLATERAL CONTRACTS.  The OWNER agrees to provide by separate 

contract or otherwise, all labor and material essential to the completion of the work specifically 

excluded from this contract, in such manner as not to delay the progress of the work, or damage 

said CONTRACTOR, except where such delays are specifically mentioned elsewhere in the 

Contract Documents. 

 
 3.06 ... DISCREPANCIES AND OMISSIONS.  It is further agreed that it is the intent 

of this contract that all work must be done and all material must be furnished in accordance with 

the generally accepted practice, and in the event of any discrepancies between the separate 

contract documents, the priority of interpretation defined under “Contract Documents” shall 

govern.  In the event that there is still any doubt as to the meaning and intent of any portion of 

the contract, specifications or drawings, the ENGINEER shall define which is intended to apply 

to the work. 

 
 3.07 ... EQUIPMENT, MATERIALS AND CONSTRUCTION PLANT.  The 

CONTRACTOR shall be responsible for the care, preservation, conservation, and protection of 

all materials, supplies, machinery, equipment, tools, apparatus, accessories, facilities, all means 

of construction, and any and all parts of the work, whether the CONTRACTOR has been paid, 

partially paid, or not paid for such work, until the entire work is completed and accepted. 

 
 3.08 ... DAMAGES.  In the event the CONTRACTOR is damaged in the course of the 

completion of the work by the act, neglect, omission, mistake or default of the OWNER, or of 

the ENGINEER, or of any other CONTRACTOR employed by the OWNER upon the work, 

thereby causing loss to the CONTRACTOR, the OWNER agrees that he will reimburse the 

CONTRACTOR for such loss.  In the event the OWNER is damaged in the course of the work 

by the act, negligence, omission, mistake or default of the CONTRACTOR, or should the 

CONTRACTOR unreasonably delay the progress of the work being done by others on the job so 

as to cause loss for which the OWNER becomes liable, then the CONTRACTOR shall reimburse 

the OWNER for such loss. 

 

 3.09 ... PROTECTION AGAINST ACCIDENT TO EMPLOYEES AND THE 

PUBLIC.  The CONTRACTOR shall at all times exercise reasonable precautions for the safety 

of employees and others on or near the work and shall comply with all applicable provisions of 

Federal, State, and Municipal safety laws and building and construction codes.  All machinery 

and equipment and other physical hazards shall be guarded in accordance with the “Manual of 

Accident Prevention in Construction” of the Associated General Contractors of America except 

where incompatible with Federal, State, or Municipal laws or regulations.  The CONTRACTOR 

shall provide such machinery guards, safe walkways, ladders, bridges, gangplanks, and other 

safety devices.  The safety precautions actually taken and their adequacy shall be the sole 

responsibility of the CONTRACTOR, acting at his discretion as an independent contractor. 

 

 3.10 ... PERFORMANCE AND PAYMENT BONDS.  Unless otherwise specified, it is 

further agreed by the parties to this Contract that the CONTRACTOR will execute separate 
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performance and payment bonds, each in the sum of one hundred (100) percent of the total 

contract price, in standard forms for this purpose, guaranteeing faithful performance of the work 

and the fulfillment of any guarantees required, and further guaranteeing payment to all persons 

supplying labor and materials or furnishing him any equipment in the execution of the Contract, 

and it is agreed that this contract shall not be in effect until such performance and payment bonds 

are furnished and approved by the OWNER. 

 

 Unless otherwise approved in writing by the OWNER, the surety company underwriting 

the bonds shall be acceptable according to the latest list of companies holding certificates of 

authority from the Secretary of the Treasury of the United States. 

 

 Unless otherwise specified, the cost of the premium for the performance and payment 

bonds shall be included in the CONTRACTOR’S proposal. 

 

 3.11 ... LOSSES FROM NATURAL CAUSES.  Unless otherwise specified, all loss or 

damage to the CONTRACTOR arising out of the nature of the work to be done, or from the 

action of the elements, or from any unforeseen circumstance in the prosecution of the same, or 

from unusual obstructions or difficulties which may be encountered in the prosecution of the 

work, shall be sustained and borne by the CONTRACTOR at his own cost and expense. 

 

 3.12 ... PROTECTION OF ADJOINING PROPERTY.  The said CONTRACTOR 

shall take proper means to protect the adjacent or adjoining property or properties in any way 

encountered, which might be injured or seriously affected by any process of construction to be 

undertaken under this Agreement, from any damage or injury by reason of said process of 

construction; and he shall be liable for any and all claims for such damage on account of his 

failure to fully protect all adjoining property.  The CONTRACTOR agrees to indemnify, save 

and hold harmless the OWNER and ENGINEER against any claim or claims for damages due to 

any injury to any adjacent or adjoining property, arising or growing out of the performance of the 

contract; but any such indemnity shall not apply to any claim of any kind arising out of the 

existence or character of the work. 

 

 3.13 ... PROTECTION AGAINST CLAIMS OF SUB-CONTRACTORS, 

LABORERS, MATERIALMEN AND FURNISHERS OF MACHINERY, EQUIPMENT 

AND SUPPLIES.  The CONTRACTOR agrees that he will indemnify and save the OWNER 

and ENGINEER harmless from all claims growing out of the lawful demands of sub-contractors, 

laborers, workmen, mechanics, materialmen and furnishers of machinery and parts thereof, 

equipment, power tools, and all supplies, including commissary, incurred in the furtherance of 

the performance of this contract.  When so desired by the OWNER, the CONTRACTOR shall 

furnish satisfactory evidence that all obligations of the nature hereinabove designated have been 

paid, discharged or waived.  If the CONTRACTOR fails so to do, then the OWNER may at the 

option of the CONTRACTOR either pay directly any unpaid bills, of which the OWNER has 

written notice, or withhold from the CONTRACTOR’S unpaid compensation a sum of money 

deemed reasonably sufficient to liquidate any and all such lawful claims until satisfactory 

evidence is furnished at all liabilities have been fully discharged, whereupon payments to the 

CONTRACTOR shall be resumed in full, in accordance with the terms of this contract, but in no 

event shall the provisions of this sentence be construed to impose any obligation upon the 

OWNER by either the CONTRACTOR or his Surety. 
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 3.14 ... PROTECTION AGAINST ROYALTIES OR PATENTED INVENTION.  

The CONTRACTOR shall pay all royalties and license fees, and shall provide for the use of any 

design, device, material or process covered by letters patent or copyright by suitable legal 

agreement with the patentee or owner.  The CONTRACTOR shall defend all suits or claims for 

infringement of any patent or copyright rights and shall indemnify and save the OWNER and 

ENGINEER harmless from any loss on account thereof, except that the OWNER shall defend all 

such suits and claims and shall be responsible for all such loss when a particular design, device, 

material or process or the product of a particular manufacturer or manufacturers is specified or 

required by the OWNER; provided however, if choice of alternate design, device, material or 

process is allowed to the CONTRACTOR, the CONTRACTOR shall indemnify and save 

OWNER harmless from any loss on account thereof.  If the material or process specified or 

required by the OWNER is an infringement, the CONTRACTOR shall be responsible for such 

loss unless he promptly gives such information the OWNER. 

 

 3.15 ... LAWS AND ORDINANCES.  The CONTRACTOR shall at all times observe 

and comply with all Federal, State and local laws, ordinances and regulations, which in any 

manner affect the contract or the work, and shall indemnify and save harmless the OWNER and 

ENGINEER against any claim arising from the violation of any such laws, ordinances, and 

regulations whether by the CONTRACTOR or his employees, except where such violations are 

called for by the provisions of the Contract Documents.  If the CONTRACTOR observes that the 

plans and specifications are at variance therewith, he shall promptly notify the ENGINEER in 

writing, and any necessary changes shall be adjusted as provided in the contract for changes in 

the work.  If the CONTRACTOR performs any work knowing it to be contrary to such laws, 

ordinances, rules and regulations, and without such notice to the ENGINEER, he shall bear all 

costs arising therefrom.  In case the OWNER is a body politic and corporate, the law from which 

it derives its powers, insofar as the same regulates the objects for which, or the manner in which, 

or the conditions under which the OWNER may enter into contract, shall be controlling, and 

shall be considered as part of this contract, to the same effect as though embodies herein. 

 

 3.16 ... ASSIGNMENT AND SUBLETTING.  The CONTRACTOR further agrees that 

he will retain personal control and will give his personal attention to the fulfillment of this 

contract and that he will not assign by Power of Attorney, or otherwise, or sublet said contract 

without the written consent of the ENGINEER, and that no part or feature of the work will be 

sublet to anyone objectionable to the ENGINEER or the OWNER.  The CONTRACTOR further 

agrees that the subletting of any portion or feature of the work, or materials required in the 

performance of this contract, shall not relieve the CONTRACTOR from his full obligations to 

the OWNER, as provided by this Agreement. 

 

 3.17 ... INDEMNIFICATION.  The CONTRACTOR shall defend, indemnify and hold 

harmless the OWNER and the ENGINEER and their respective officers, agents and employees, 

from and against all damages, claims, losses, demands, suits, judgments and costs, including 

reasonable attorneys’ fees and expenses, arising out of or resulting from the performance of the 

work, provided that any such damages, claim, loss, demand, suit, judgment, cost or expense: 

 

............(1) . . . is attributable to bodily injury, sickness, disease or death or to injury to or 

destruction of tangible property (other than the work itself) including the 

loss of use resulting therefrom; and 
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............(2) . . . is caused in whole or in part by any negligent act or omission of the 

Contractor, any Subcontractor, anyone directly or indirectly employed by 

any one of them or anyone for whose acts any of them may be liable, 

regardless of whether or not it is caused in part by a party indemnified 

hereunder. 

 

 The obligation of the CONTRACTOR under this Paragraph shall not extend to the 

liability of the ENGINEER, his agents or employees arising out of the preparation or approval of 

maps, drawings, reports, surveys, Change Orders, designs or specifications, or the giving of or 

the failure to give directions or instructions by the ENGINEER, his agents or employees, 

provided such giving or failure to give is the primary cause of the injury or damage. 

 

 3.18 ... INSURANCE.  The CONTRACTOR at his own expense shall purchase, 

maintain and keep in force such insurance as will protect him from claims set forth below which 

may arise out of or result from the CONTRACTOR’S operations under the Contract, whether 

such operations be by himself or by any Subcontractor or by anyone directly or indirectly 

employed by any of them, or by anyone for whose acts any of them may be liable: 

 

............(1) . . . Workmen’s compensation claims, disability benefits and other similar 

 employee benefit acts; 

 

............(2) . . . Claims for damages because of bodily injury, occupational sickness or 

 disease, or death of his employees, and claims insured by usual bodily 

 injury liability coverages;  

 

............(3) . . . Claims for damages because of bodily injury, sickness or disease, or 

 death of any person other than his employees, and claims insured by 

 usual bodily injury liability coverages; and 

 

............(4) . . . Claims for damages because of injury to or destruction of tangible 

 property, including loss of use resulting therefrom. 

 

 3.18.1 ... CERTIFICATE OF INSURANCE.  Before commencing any of the work, 

CONTRACTOR shall file with the OWNER valid Certificates of Insurance acceptable to the 

OWNER and the ENGINEER.  Such Certificates shall contain a provision that coverages 

afforded under the policies will not be canceled until at least fifteen days’ prior written notice has 

been given to the OWNER. 

  

 The CONTRACTOR shall also file with the OWNER valid Certificates of Insurance 

covering all sub-contractors. 

 

 

 

4.  PROSECUTION AND PROGRESS 

 

 4.01 ... TIME AND ORDER OF COMPLETION.  It is the meaning and intent of this 

contract, unless otherwise herein specifically provided, that the CONTRACTOR shall be 

allowed to prosecute his work at such times and seasons, in such order of precedence, and in 

such manner as shall be most conducive to economy of construction: provided, however, that the 
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order and the time of prosecution shall be such that the work shall be substantially completed as 

a whole and in part, in accordance with this contract, the plans and specifications, and within the 

time of completion designated in the Proposal; provided, also, that when the OWNER is having 

other work done, either by contract or by his own force, the ENGINEER may direct the time and 

manner of constructing the work done under this contract, so that conflict will be avoided and the 

construction of the various works being done for the OWNER shall be harmonized. 

 

 The CONTRACTOR shall submit, at such times as may reasonably be requested by the 

ENGINEER schedules which shall show the order in which the CONTRACTOR proposes to 

carry on the work, with dates at which the CONTRACTOR will start the several parts of the 

work, and estimated dates of completion of the several parts. 

 

 4.02 ... EXTENSION OF TIME.  Should the CONTRACTOR be delayed in the 

completion of the work by any act or neglect of the OWNER or ENGINEER, or of any employee 

of either, or by other contractors employed by the OWNER, or by changes ordered in the work, 

or by strikes, lockouts, fires, and unusual delays by common carriers, or unavoidable cause or 

causes beyond the CONTRACTOR’S control, or by any cause which the ENGINEER shall 

decide justifies the delay, then an extension of time shall be allowed for completing the work, 

sufficient to compensate for the delay, the amount of the extension to be determined by the 

ENGINEER, provided, however, that the CONTRACTOR shall give the ENGINEER prompt 

notice in writing of the cause of such delay. 

 

 4.03 ... HINDRANCES AND DELAYS.  No claims shall be made by the 

CONTRACTOR for damages resulting from hindrances or delays from any cause (except where 

the work is stopped by order of the OWNER) during the progress of any portion of the work 

embraced in this contract.  In case said work shall be stopped by the act of the OWNER, then 

such expense as in the judgment of the ENGINEER is caused by such stoppage of said work 

shall be paid by the OWNER to the CONTRACTOR. 

 

 

5. MEASUREMENT AND PAYMENT 

 

 5.01 ... QUANTITIES AND MEASUREMENTS.  No extra or customary 

measurements of any kind will be allowed, but the actual measured and/or computed length, 

area, solid contents, number and weight only shall be considered, unless specifically provided. 

 

 5.02 ... ESTIMATED QUANTITIES.  This agreement, including the specifications, 

plans and estimate, is intended to show clearly all work to be done and material to be furnished 

hereunder.  Where the estimated quantities are shown for the various classes of work to be done 

and material to be furnished under this contract, they are approximate and are to be used only as 

a basis for estimating the probable cost of the work and for comparing the proposals offered for 

the work.  It is understood and agreed that the actual amount of work to be done and material to 

be furnished under this contract may differ somewhat from these estimates, and that where the 

basis for payment under this contract is the unit price method, payment shall be for the actual 

amount of such work done and the material furnished. 

  

 Where payment is based on the unit price method, the CONTRACTOR agrees that he 

will make no claim for damages, anticipated profits or otherwise on account of any differences 

which may be found between the quantities of work actually done, the material actually 



 

 G-12 © by Texas Section, ASCE 1971 

furnished under this contract and the estimated quantities contemplated and contained in the 

proposal; provided, however, that in case the actual quantity of any major item should become as 

much as 20% more than, or 20% less than the estimated or contemplated quantity for such items, 

then either party to this Agreement, upon demand, shall be entitled to a revised consideration 

upon the portion of the work above or below 20% of the estimated quantity. 

 

 A “Major Item” shall be construed to be any individual bid item incurred in the proposal 

that has a total cost equal to or greater than five (5) percent of the total contract cost, computed 

on the basis of the proposal quantities and the contract unit prices. 

 

 Any revised consideration is to be determined by agreement between the parties, 

otherwise by the terms of this Agreement, as provided under “Extra Work.” 

 

 5.03 ... PRICE OF WORK.  In consideration of the furnishing of all the necessary labor, 

equipment and material, and the completion of all work by the CONTRACTOR, and on the 

completion of all work and of the delivery of all material embraced in this Contract in full 

conformity with the specifications and stipulations herein contained, the OWNER agrees to pay 

the CONTRACTOR the prices set forth in the Proposal hereto attached, which has been made a 

part of this contract.  The CONTRACTOR hereby agrees to receive such prices in full for 

furnishing all material and all labor required for the aforesaid work, also for all expense incurred 

by him, and for well and truly performing the same and the whole thereof in the manner and 

according to this Agreement. 

 

 5.04 ... PARTIAL PAYMENTS.  On or before the 10th day of each month, the 

CONTRACTOR shall prepare and submit to the ENGINEER for approval or modification a 

statement showing as completely as practicable the total value of the work done by the 

CONTRACTOR up to and including the last day of the preceding month; said statement shall 

also include the value of all sound materials delivered on the site of the work that are to be 

fabricated into the work. 

 

 The OWNER shall then pay the CONTRACTOR on or before the 15th day of the current 

month the total amount of the approved statement, less 10 percent of the amount thereof, which 

10 percent shall be retained until final payment, and further less all previous payments and all 

further sums that may be retained by the OWNER under the terms of this Agreement.  It is 

understood, however, that in case the whole work be near to completion and some unexpected 

and unusual delay occurs due to no fault or neglect on the part of the CONTRACTOR, the 

OWNER may -- upon recommendation of the ENGINEER -- pay a reasonable and equitable 

portion of the retained percentage to the CONTRACTOR, or the CONTRACTOR at the 

OWNER’S option, may be relieved of the obligation to fully complete the work and, thereupon, 

the CONTRACTOR shall receive payment of the balance due him under the contract subject 

only to the conditions stated under “Final Payment”. 

 

 5.05 ... USE OF COMPLETED PORTIONS.  The OWNER shall have the right to take 

possession of and use any completed or partially completed portions of the work, 

notwithstanding the time for completing the entire work or such portions may not have expired 

but such taking possession and use shall not be deemed an acceptance of any work not completed 

in accordance with the Contract Documents.  If such prior use increases the cost of or delays the 

work, the CONTRACTOR shall be entitled to such extra compensation, or extension of time, or 

both, as the ENGINEER may determine. 
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 The CONTRACTOR shall notify the ENGINEER when, in the CONTRACTOR’S 

opinion, the contract is “substantially completed” and when so notifying the ENGINEER, the 

CONTRACTOR shall furnish to the ENGINEER in writing a detailed list of unfinished work.  

The ENGINEER will review the CONTRACTOR’S list of unfinished work and will add thereto 

such items as the CONTRACTOR has failed to include.  The “substantial completion” of the 

structure or facility shall not excuse the CONTRACTOR from performing all of the work 

undertaken, whether of a minor or major nature, and thereby completing the structure or facility 

in accordance with the Contract Documents. 

 

 5.06 ... FINAL COMPLETION AND ACCEPTANCE.  Within ten (10) days after the 

CONTRACTOR has given the ENGINEER written notice that the work has been completed, or 

substantially completed, the ENGINEER and the OWNER shall inspect the work and within said 

time, if the work be found to be completed or substantially completed in accordance with the 

Contract Documents, the ENGINEER shall issue to the OWNER and the CONTRACTOR his 

Certificate of Completion, and thereupon it shall be the duty of the OWNER within ten (10) days 

to issue a Certificate of Acceptance of the work to the CONTRACTOR or to advise the 

CONTRACTOR in writing of the reason for non-acceptance. 

 

 5.07 ... FINAL PAYMENT.  Upon the issuance of the Certificate of Completion, the 

ENGINEER shall proceed to make final measurements and prepare final statement of the value 

of all work performed and materials furnished under the terms of the Agreement and shall certify 

same to the OWNER, who shall pay to the CONTRACTOR on or after the 30th day, and before 

the 35th day, after the date of the Certificate of Completion, the balance due the CONTRACTOR 

under the terms of this Agreement, provided he has fully performed his contractual obligations 

under the terms of this contract; and said payment shall become due in any event upon said 

performance by the CONTRACTOR.  Neither the Certificate of Acceptance nor the final 

payment, nor any provision in the Contract Documents, shall relieve the CONTRACTOR of the 

obligation for fulfillment of any warranty which may be required. 

 

 5.08 ... PAYMENTS WITHHELD.  The OWNER may, on account of subsequently 

discovered evidence, withhold or nullify the whole or part of any certificate to such extent as 

may be necessary to protect himself from loss on account of: 

 

............(a) .......Defective work not remedied 

............(b) .......Claims filed or reasonable evidence indicating probable filing of claims. 

............(c) .......Failure of the CONTRACTOR to make payments properly to 

subcontractors or for material or labor. 

 ............(d) .......Damage to another contractor. 

 ............(e) .......Reasonable doubt that the work can be completed for the unpaid balance 

of the contract amount. 

 ............(f)........Reasonable indication that the work will not be completed within the 

contract time. 

 

 When the above grounds are removed or the CONTRACTOR provides a Surety Bond 

satisfactory to the OWNER, which will protect the OWNER in the amount withheld, payment 

shall be made for amounts withheld because of them. 
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 5.09 ... DELAYED PAYMENTS.  Should the OWNER fail to make payment to the 

CONTRACTOR of the sum named in any partial or final statement, when payment is due, then 

the OWNER shall pay to the CONTRACTOR, in addition to the sum shown as due by such 

statement, interest thereon at the rate of six (6) percent per annum, unless otherwise specified, 

from date due as provided under “Partial Payments” and “Final Payments”, until fully paid, 

which shall fully liquidate any injury to the CONTRACTOR growing out of such delay in 

payment, but the right is expressly reversed to the CONTRACTOR in the event payments be not 

promptly made, as provided under “Partial Payments”, to at any time thereafter treat the contract 

as abandoned by the OWNER and recover compensation, as provided under “Abandonment of 

Contract”, unless such payments are withheld in accordance with the provisions of “Payments 

Withheld”. 

 

 

 

6.  EXTRA WORK AND CLAIMS 

 

 6.01 ... CHANGE ORDERS.  Without invalidating this Agreement, the OWNER may, 

at any time or from time to time, order additions, deletions or revisions to the work; such 

changes will be authorized by Change Order to be prepared by the ENGINEER for execution by 

the OWNER and the CONTRACTOR.  The Change Order shall set forth the basis for any 

change in contract price, as hereinafter set forth for Extra Work, and any change in contract time 

which may result from the change. 

 

 In the event the CONTRACTOR shall refuse to execute a Change Order which has been 

prepared by the ENGINEER and executed by the OWNER, the ENGINEER may in writing 

instruct the CONTRACTOR to proceed with the work as set forth in the Change Order and the 

CONTRACTOR may make claim against the OWNER for Extra Work involved therein, as 

hereinafter provided. 

 

 6.02 ... MINOR CHANGES.  The ENGINEER may authorize minor changes in the 

work not inconsistent with the overall intent of the Contract Documents and not involving an 

increase in Contract Price.  If the CONTRACTOR believes that any minor change or alteration 

authorized by the ENGINEER involves Extra Work and entitles him to an increase in the 

Contract Price, the CONTRACTOR shall make written request to the ENGINEER for a written 

Field Order. 

 

 In such case, the CONTRACTOR by copy of his communication to the ENGINEER or 

otherwise in writing shall advise the OWNER of his request to the ENGINEER for a written 

Field Order and that the work involved may result in an increase in the Contract Price. 

 

 Any request by the CONTRACTOR for a change in Contract Price shall be made prior to 

beginning the work covered by the proposed change. 

 

 6.03 ... EXTRA WORK.  It is agreed that the basis of compensation to the 

CONTRACTOR for work either added or deleted by a Change Order for which a claim for Extra 

Work is made shall be determined by one or more of the following methods: 

 

 ............Method (A) - ... By agreed unit prices; or 

 ............Method (B) - ... By agreed lump sum; or 
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 ............Method (C) - ...If neither Method (A) nor Method (B) be agreed upon before the 

Extra work is commenced, then the CONTRACTOR shall be 

paid the “actual field cost” of the work, plus fifteen (15) percent. 

 

 In the event said Extra Work be performed and paid for under Method (C), then the 

provisions of this paragraph shall apply, and the “actual field cost” is hereby defined to include 

the cost to the CONTRACTOR of all workmen, such as foreman, timekeepers, mechanics and 

laborers, and materials, supplies, teams, trucks, rentals on machinery and equipment, for the time 

actually employed or used on such Extra Work, plus actual transportation charges necessarily 

incurred, together with all power, fuel, lubricants, water and similar operating expenses, also all 

necessary incidental expenses incurred directly on account of such Extra Work, including Social 

Security, Old Age Benefits and other payroll taxes, and a rateable proportion of premiums on 

Performance and Payment Bonds and Maintenance Bonds, Public Liability and Property Damage 

and Workmen’s Compensation and all other insurance as may be required by any law or 

ordinance or directed by the OWNER or by them agreed to.  The ENGINEER may direct the 

form in which accounts of the “actual field cost” shall be kept and the records of these accounts 

shall be made available to the ENGINEER.  The ENGINEER or OWNER may also specify in 

writing, before the work commences, the method of doing the work and the type and kind of 

machinery and equipment to be used; otherwise these matters shall be determined by the 

CONTRACTOR.  Unless otherwise agreed upon, the prices for the use of machinery and 

equipment shall be determined by using 100 percent, unless otherwise specified, of the latest 

schedule of Equipment Ownership Expense adopted by the Associated General Contractors of 

America.  Where practicable the terms and prices for the use of machinery and equipment shall 

be incorporated in the Written Extra Work Order.  The fifteen (15%) percent of the “actual field 

cost” to be paid the CONTRACTOR shall cover and compensate him for his profit, overhead, 

general superintendence and field office expense, and all other elements of cost and expense not 

embraced within the “actual field cost” as herein defined, save that where the CONTRACTOR’S 

Camp or Field Office must be maintained primarily on account of such Extra Work; then the cost 

to maintain and operate the same shall be included in the “actual field cost”. 

 

 No claim for Extra Work of any kind will be allowed unless ordered in writing by the 

ENGINEER.  In case any orders or instructions, either oral or written, appear to the 

CONTRACTOR to involve Extra Work for which he should receive compensation or an 

adjustment in the construction time, he shall make written request to the ENGINEER for written 

order authorizing such Extra Work.  Should a difference of opinion arise as to what does or does 

not constitute Extra Work, or as to the payment therefor, and the ENGINEER insists upon its 

performance, the CONTRACTOR shall proceed with the work after making written request for 

written order and shall keep an accurate account of the “actual field cost” thereof, as provided 

under Method (C).  The CONTRACTOR will thereby preserve the right to submit the matter of 

payment to arbitration, as herein below provided. 

 

 6.04 ... TIME OF FILING CLAIMS.  It is further agreed by both parties hereto that all 

questions of dispute or adjustment presented by the CONTRACTOR shall be in writing and filed 

with the ENGINEER within thirty (30) days after the ENGINEER has given any directions, 

order or instruction to which the CONTRACTOR desires to take exception.  The ENGINEER 

shall reply within thirty (30) days to such written exceptions by the CONTRACTOR and render 

his final decision in writing.  In case the CONTRACTOR should appeal from the ENGINEER’S 

decision, any demand for arbitration shall be filed with the ENGINEER and the OWNER in 

writing within ten (10) days after the date of delivery to CONTRACTOR of the ENGINEER’S 
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final decision.  It is further agreed that final acceptance of the work by the OWNER and the 

acceptance by the CONTRACTOR of the final payment shall be a bar to any claims by either 

party, except where noted otherwise in the Contract Documents. 

 

 6.05 ... ARBITRATION.  All questions of dispute under this Agreement shall be 

submitted to arbitration at the request of either party to the dispute.  The parties may agree upon 

one arbiter, otherwise, there shall be three, one named in writing by each party, and the third 

chosen by the two arbiters so selected; or if the arbiters fail to select a third within ten (10) days, 

he shall be chosen by a District Judge serving the County in which the major portion of the 

project is located, unless otherwise specified.  Should the party demanding arbitration fail to 

name an arbiter within ten (10) days of the demand, his right to arbitrate shall lapse, and the 

decision of the ENGINEER shall be final and binding on him.  Should the other party fail to 

choose an arbiter within ten (10) days, the ENGINEER shall appoint such arbiter.  Should either 

party refuse or neglect to supply the arbiters with any papers or information demanded in 

writing, the arbiters are empowered by both parties to take ex parte proceedings. 

 

 The arbiters shall act with promptness.  The decision of any two shall be binding on both 

parties to the contract.  The decision of the arbiters upon any question submitted to arbitration 

under this contract shall be a condition precedent to any right of legal action.  The decision of the 

arbiter or arbiters may be filed in court to carry it into effect. 

 

 The arbiters, if they deem the case demands it, are authorized to award the party whose 

contention is sustained, such sums as they deem proper for the time, expense and trouble incident 

to the appeal, and if the appeal was taken without reasonable cause, they may award damages for 

any delay occasioned thereby.  The arbiters shall fix their own compensation, unless otherwise 

provided by agreement, and shall assess the cost and charges of the arbitration upon either or 

both parties.  The award of the arbiters must be made in writing. 

 

 

 

7.  ABANDONMENT OF CONTRACT 

 

 7.01 ... ABANDONMENT BY CONTRACTOR.  In case the CONTRACTOR should 

abandon and fail or refuse to resume work within ten (10) days after written notification from the 

OWNER, or the ENGINEER, or if the CONTRACTOR fails to comply with the orders of the 

ENGINEER, when such orders are consistent with the Contract Documents, then, and in that 

case, where performance and payment bonds exist, the Sureties on these bonds shall be notified 

in writing and directed to complete the work, and a copy of said notice shall be notified in 

writing and directed to complete the work, and a copy of said notice shall be delivered to the 

CONTRACTOR. 

 

 After receiving said notice of abandonment, the CONTRACTOR shall not remove from 

the work any machinery, equipment, tools, materials or supplies then on the job; but the same, 

together with any materials and equipment under contract for the work, may be held for use on 

the work by the OWNER or Surety on the performance bond, or another contractor in 

completion of the work; and the CONTRACTOR shall not receive any rental or credit therefor 

(except when used in Work and Claims), it being understood that the use of such equipment and 

materials will ultimately reduce the cost to complete the work and be reflected in the final 

settlement. 
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 Where there is no performance bond provided or in ease the Surety should fail to 

commence compliance with the notice for completion herein before provided for, within ten (10) 

days after service of such notice, then the OWNER may provide for completion of the work in 

either of the following elective manners: 

 

 7.01.1 The OWNER may thereupon employ such force of men and use such machinery, 

equipment, tools, materials and supplies as said OWNER may deem necessary to complete the 

work and charge the expense of such labor, machinery, equipment, tools, materials and supplies 

to said CONTRACTOR, and expense so charged shall be deducted and paid by the OWNER out 

of such moneys as may be due, or that may thereafter at any time become due to the 

CONTRACTOR under and by virtue of this Agreement.  In case such expense is less than the 

sum which would have been payable under this contract, if the same had been completed by the 

CONTRACTOR, then said CONTRACTOR shall receive the difference.  In case such expense is 

greater than the sum which would have been payable under this contract, if the same had been 

completed by said CONTRACTOR, then the CONTRACTOR and/or his Surety shall pay the 

amount of such excess to the OWNER; or 

 

 7.01.2 The OWNER under sealed bids, after five (5) days’ notice published one or more 

times in a newspaper having general circulation in the county of the location of the work, may let 

the contract for the completion of the work under substantially the same terms and conditions 

which are provided in this contract.  In case any increase in cost to the OWNER under the new 

contract as compared to what would have been the cost under this contract, such increase shall be 

charged to the CONTRACTOR and Surety shall be and remain bound therefor.  However, 

should the cost to complete any such contract prove to be less than what would have been the 

cost to complete under this contract, the CONTRACTOR and/or his Surety shall be credited 

therewith. 

 

 When the work shall have been substantially completed the CONTRACTOR and his 

Surety shall be so notified and Certificates of Completion and Acceptance, as provided in 

Paragraph 5.06 hereinabove, shall be issued.  A complete itemized statement of the contract 

accounts, certified to by the ENGINEER as being correct, shall then be prepared and delivered to 

the CONTRACTOR and his Surety, whereupon the CONTRACTOR and/or his Surety, or the 

OWNER as the case may be, shall pay the balance due as reflected by said statement, within 

fifteen (15) days after the date of such completion. 

 

 In the event the statement of accounts shows that the cost to complete the work is less 

than that which would have been the cost to the OWNER had the work been completed by the 

CONTRACTOR under the terms of this contract; or when the CONTRACTOR and/or his Surety 

shall pay the balance shown to be due by them to the OWNER, then all machinery, equipment, 

tools, materials or supplies left on the site of the work shall be turned over to the 

CONTRACTOR and/or his Surety.  Should the cost to complete the work exceed the contract 

price, and the CONTRACTOR and/or his Surety fail to pay the amount due the OWNER within 

the time designated hereinabove, and there remains any machinery, equipment, tools materials or 

supplies on the site of the work, notice thereof, together with an itemized list of such equipment 

and materials shall be mailed to the CONTRACTOR and his Surety at the respective addresses 

designated in this contract, provided, however, that actual written notice given in any manner 

will satisfy this condition.  After mailing, or other giving of such notice, such property shall be 

held at the risk of the CONTRACTOR and his Surety subject only to the duty of the OWNER to 
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exercise ordinary care to protect such property.  After fifteen (15) days from the date of said 

notice, the OWNER may sell such machinery, equipment, tools, materials or supplies and apply 

the net sum derived from such sale to the credit of the CONTRACTOR and his Surety.  Such 

sale may be made at either public or private sale, with or without notice, as the OWNER may 

elect.  The OWNER shall release any machinery, equipment, tools, materials, or supplies, which 

remain on the work, and belong to persons other than the CONTRACTOR or his Surety, to their 

proper owners.  The books on all operations provided herein shall be open to the 

CONTRACTOR and his Surety. 

 

 7.02 ... ABANDONMENT BY OWNER. In case the OWNER shall fail to comply with 

the terms of this contract, and should fail or refuse to comply with said terms within ten (10) 

days after written notification by the CONTRACTOR, then the CONTRACTOR may suspend or 

wholly abandon the work, and may remove therefrom all machinery, tools and equipment, and 

all materials on the site of work that have not been included in payments to the CONTRACTOR 

and have not been wrought into the work.  And thereupon the ENGINEER shall make an 

estimate of the total amount earned by the CONTRACTOR, which estimate shall include the 

value of all work actually completed by said CONTRACTOR (at the prices stated in the attached 

proposal where unit prices are used), the value of all partially completed work at a fair and 

equitable price, and the amount of all Extra Work performed at the prices agreed upon, or 

provided for by the terms of this contract, and a reasonable sum to cover the cost of any 

provisions made by the CONTRACTOR to carry the whole work to completion and which 

cannot be utilized.  The ENGINEER shall then make a final statement of the balance due the 

CONTRACTOR by deducting from the above estimate all previous payments by the OWNER 

and all other sums that may be retained by the OWNER under the terms of this Agreement and 

shall certify same to the OWNER who shall pay to the CONTRACTOR on or before thirty (30) 

days after the date of the notification by the CONTRACTOR the balance shown by said final 

statement as due the CONTRACTOR, under the terms of this Agreement. 

 

 

END OF SECTION 
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CITY OF JONESTOWN, TEXAS 
 

2024 Street Maintenance Project 
  
  
 SPECIAL CONDITIONS 
 
SC.01  GENERAL 
 

 The provisions of this section of the specifications shall govern in the event of any 
conflict between them and the "General Conditions of Agreement." 

 
SC.02  DEFINITIONS 
 

Agreement.  “Agreement” shall mean the contract document as herein set forth. 
Calendar Day.  “Calendar Day” shall mean any day of the week or month, no days being 
excepted. 
Extra Work.  “Extra Work” shall mean and include all work that may be required by the 
Owner to be done by the Contractor to accomplish any change, alteration, or addition to 
the work shown on the plans or reasonably implied by the specifications, and not 
covered by the Contractor’s proposal. 
Parties.  The parties to this agreement are the Owner and the Contractor. 
Project.  “Project” shall mean the work embraced by this agreement, including the Plans 
and Specifications, General and Special Conditions, Performance and Payment Bonds 
attached hereto; generally described as follows: 
 

2024 Street Maintenance Project 
 

Subcontractor.  “Subcontractor” shall mean only those having a direct contract with the 
Contractor for performance of work on the project contemplated by these contract 
documents. 
 
Substantially Completed.  “Substantially Completed” shall mean that the project 
contemplated by the contract documents has been made suitable for use or occupancy, 
or the facility is in a condition to serve its intended purpose; but still may require minor 
miscellaneous work and adjustment, provided, however, that final payment of the 
contract price including retainage, shall not be made until completion of all punch list 
items and upon acceptance by the Owner.  Acceptance by the Owner shall not impair 
any warranty obligation of the Contractor. 
 
Work.  “Work” or “Scope or Work” shall mean 2024 Street Maintenance Project as 
more fully described in the Scope of Work contained in SC.06. 
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SC.03  ENGINEER TERMS 
 

 The word "Engineer" in these specifications shall be understood as referring to Kasberg, 
Patrick & Associates, LP, Consulting Engineers, 800 South Austin Avenue, 
Georgetown, TX 78626, Engineer of the Owner. 
 
The words “Project Engineer” or “Project Manager” in these specifications shall be 
understood as referring to Steve Jones, City of Jonestown City Administrator or a 
designated representative at the City of Jonestown. 

 
SC.04  LOCATION OF PROJECT 
 

This project is located in various sectors of the City of Jonestown per the project maps 
located in the construction drawings. 

 
SC.05  EXAMINATION OF SITE OF PROJECT 
 

 Prospective bidders shall make a careful and thorough examination of the site of the 
project, including all soil and water conditions to be encountered, improvements to be 
protected, disposal sites for surplus materials, arrangements necessary for providing 
ingress and egress to private properties and methods of handling traffic during 
prosecution of all the work involved. 

 
SC.06  SCOPE OF WORK 
 

 The work to be performed under this contract consists of furnishing all materials, labor, 
supervision, tools, equipment and incidentals required, and performing all work 
necessary for the construction of: 

   
1. Point Repair of Existing Streets. 
2. 2” HMAC Overlay of Existing Streets. 
3. Machine Milling of Existing Streets. 

 
SC.07 FORMS, PLANS AND SPECIFICATIONS 
 

 Forms of Proposal, Contract and Bonds, and Plans and Specifications may be purchased 
from the offices of Kasberg, Patrick & Associates, LP.  The cost for the plans and 
specifications shall be $100.00 per set and is non-refundable.   

 
SC.08  COPIES OF PLANS AND SPECIFICATIONS FURNISHED 
 

 Five (5) sets of 11″x17″ plans and specifications shall be furnished to the successful 
Contractor, at no charge, for construction purposes.  Additional copies may be obtained 
at the cost of reproduction upon request. 
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SC.09  PRE-BID CONFERENCE 
 

Prior to receiving bids on this project, the Owner will conduct a prebid conference with 
all prospective bidders and other interested parties.  The prebid conference will be held 
virtually via Microsoft Teams at the information provided below at 10:00 A.M. on 
Tuesday, April 16, 2024. 

 
Microsoft Teams meeting  
 
Join on your computer, mobile app or room device  
Click here to join the meeting  
 
Meeting ID: 253 069 885 370  
Passcode: VMNVnd  
Download Teams | Join on the web 
 
Or call in (audio only)  
+1 806-368-4374,,414708488#   United States, Lubbock  
Phone Conference ID: 414 708 488#  

 
SC.10  ADDENDA 
 

 Bidders desiring further information, or interpretation of the plans and specifications 
must make request for such information to the Engineer as outlined in this Section and 
in the Instructions to Bidders for Construction.  Answers to all such requests will be 
given in writing to all Plan Holders (persons who have made deposit for received plans 
and specifications) in addendum form and all addenda will be bound with and made a 
part of the contract documents.  No other explanation or interpretation will be 
considered official or binding. 

 
 Any addenda issued prior to seventy-two (72) hours before the opening of bids will be 

mailed to each Plan Holder.  Any addenda issued after that time will be mailed and 
faxed.  The proposals as submitted by the Contractor will be so constructed as to include 
any addenda if such are issued by the Engineer prior to twenty-four (24) hours before 
the opening of bids. 

 
 In order that all plan holders will have equal access to information on this project, all 

requests to the Engineer for information or interpretation of the plans and specifications 
must be received before 12:00P.M. (noon), on Friday, April 19, 2024.  If there is a need 
to clarify any requests at that time, the Engineer will issue a written addendum.  After 
12:00P.M. (noon), on Friday, April 19, 2024 the Engineer and Owner will not attempt to 
further clarify any written or oral requests. 

 
SC.11  PREPARATION OF PROPOSAL 
 

 The Bidder shall submit proposal on the forms furnished.  All blank spaces in the form 
shall be correctly filled in and the bidder shall state the price, both in words and 
numerals, for which Bidder proposes to do the work contemplated or furnish the 
materials required.  Such prices shall be written in ink, distinctly and legibly, or 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_YThmMjdlYTItZmM1MC00Njg3LTk2OTQtZjFkMWIzODRkY2Zh%40thread.v2/0?context=%7b%22Tid%22%3a%2283f6b0fa-e79a-4e48-b79c-ec937f761597%22%2c%22Oid%22%3a%2230dd7e1b-befd-4e65-bdcf-97a8977dbe14%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+18063684374,,414708488#%20
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typewritten.  In cases of discrepancy between the price written in words and the price 
written in figures, the price written in words shall govern.  If the proposal is submitted 
by an individual, Bidders name must be signed by Bidder or their duly authorized agent. 
 If a proposal is submitted by a firm, association, or partnership, the name and address of 
each member must be given and the proposal signed by a member of the firm, 
association or partnership, or person duly authorized.  If the proposal is submitted by a 
company or corporation, the company or corporate name and business address must be 
given, and the proposal signed by an official or duly authorized agent.  Powers of 
attorney authorizing agents or others to sign proposal must be properly certified and 
must be in writing and submitted with the proposal. The proposal shall be executed in 
ink. 

 
Each proposal shall be enclosed in a sealed envelope, addressed as specified in the 
Notice to Contractors, and endorsed on the outside of the envelope in the following 
manner: 

 
   a. Bidder's name 
 

b. Proposal for "2024 Street Maintenance Project". 
 

 Bid proposal may be withdrawn and resubmitted at any time prior to the time set for 
opening of the bids, but no proposal may be withdrawn or altered after the opening of 
the bids. 

 
SC.12  ALTERNATE BIDS 
 

There are no alternate bids for this project. 
 
SC.13  QUALIFICATION OF LOW BIDDER 
 

 Prior to award of contract, the bidder shall submit such evidence as the Owner may 
require to establish the bidder's qualifications to satisfactorily perform the work included 
in this project.  Information that may be required shall include (1) the bidder's current 
financial statement including amount of funds readily available to commence and carry 
out the work, (2) a list of equipment available for this project, (3) a list of projects that of 
the same general type as included in this contract, together with the names, addresses 
and phone numbers of persons familiar with this work, and (4) other information that 
may be pertinent to the bidder's qualifications. 

 
 Should the bidder fail to promptly produce evidence satisfactory to the Owner on any of 

the foregoing points, bidder may be disqualified and the work awarded to the next 
bidder so qualifying. 

 
SC.14  AWARD OF CONTRACT 
 

 It is the intention of the Owner to award a contract on the basis of the lowest acceptable 
bid submitted by a qualified bidder as determined by the Owner.  The right is reserved, 
as the interest of the Owner may require, to reject any and all bids and to waive any 
informality in bids received. 
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The City of Jonestown will notify the successful bidder, in writing, within sixty (60) 
days of the date of receiving bids, of its acceptance of Bidders proposal.  The Contractor 
shall complete the execution of the required Bond and Contract within ten (10) days of 
such notice. 

 
SC.15  SEQUENCE OF CONSTRUCTION 
   

The time allotted for completion of this project is described under Section SC.16 of 
these Special Conditions. 

 
 Prior to beginning construction on this project, the Contractor shall prepare a written 

construction sequence and schedule for review by the Engineer and approval by the 
Owner. This construction sequence and schedule shall be followed by the Contractor 
unless changes are approved by the Owner. 

 
 No partial payment estimates will be issued until the Sequence and Schedule of 

Construction has been approved. 
 
SC.16 TIME ALLOTTED FOR COMPLETION AND NOTICE TO PROCEED 
 

The construction of the 2024 Street Maintenance Project shall be completed within 
90 calendar days. 
 

SC.17  PRECONSTRUCTION CONFERENCE 
 

After award of bid and prior to beginning construction, a conference will be held with 
representatives of the Contractor, Owner, Engineer, and the affected Utility Companies 
to discuss schedules and utility conflicts in the project.  The purpose is to establish lines 
of communication between the parties involved.  The time and place for the 
Preconstruction Conference shall be determined at the time of Bid Award. 

 
SC.18  CONSTRUCTION IN PUBLIC ROADS AND PRIVATE DRIVES 
 

No public or private road shall be entirely closed overnight.  It shall be the responsibility 
of the Contractor to build and maintain all weather bypasses and detours, if necessary, 
and to properly light, barricade, and mark all bypasses and detours that might be 
required on and across the roads involved in the work included in this contract. 
 
The Contractor shall be responsible for repair and maintenance of all roadways damaged 
as a result of the construction of this project for a period of one year after completion or 
acceptance of the work.  Within this period of one year time, if it becomes necessary for 
the Owner to make such repairs, the Contractor shall reimburse the Owner for the cost 
of such repairs.  

 
SC.19  REFERENCE SPECIFICATIONS 
 

 Where reference is made in these specifications to specifications compiled by others, 
such reference is made for expediency and standardization from the material supplier's 
point of view, and such specifications referred to are hereby made a part of these 
specifications. 
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SC.20  EXTENSION OF TIME 
 

Contractor agrees that the proposal has been submitted in full recognition of the time 
required for the completion of this project, taking into consideration the average climatic 
range and material manufacturing conditions prevailing in this locality, and has 
considered the liquidated damage provision herein, and that Contractor shall not be 
entitled to, nor request, an extension of time on this contract, except when work has been 
delayed by an act or neglect of the Owner, employees or representatives of the Owner, 
or other contractors employed by the Owner, or by changes ordered in the work, or 
reductions thereto in writing.  The Contractor may apply in writing for an extension of 
time, submitting therewith all written justification as may be required by the Engineer 
for such and extension as requested by Contractor.  The Engineer, within ten (10) days 
after receipt of a written request for an extension of time by the Contractor, which is 
supported by all requested documentation, shall decide if an extension of time shall be 
allowed. 

 
 
SC.21  LIQUIDATED DAMAGES FOR DELAY BY CONTRACTOR 
 

 The Contractor agrees that time is of the essence on this contract and that the Owner will 
be damaged as a result of any delay beyond the date agreed upon in the completion of all 
items of work herein specified and contracted for.  The parties understand and agree that 
the actual damages will be sustained by the Owner because of such delay will be 
uncertain and difficult of ascertainment and it is further agreed that a reasonable estimate 
of the actual amount of such damages in light of the facts known to the parties at the 
time of execution of this contract will be five hundred dollars ($100.00) per day.  It is 
therefore agreed that the Owner may withhold permanently from the Contractor's total 
compensation, the total sum of $100.00 per day as liquidated damages for delay for each 
day of delaying completion beyond the date agreed upon for completion of the items of 
work herein specified and contracted for (after due allowance for such extension of time 
as is provided for in the General Conditions of Agreement and in Paragraph SC.20). 

 
SC.22  DAMAGES 
 

Article 3.08 of the General Conditions of Agreement is hereby voided and replaced with 
the following: 
 
In the event the Contractor is damaged in the course of the completion of the work by 
the neglect, or default of the Owner, or representative of the Owner, or of any other 
Contractor employed by the Owner upon the work, thereby causing loss to the 
Contractor, the Owner agrees to reimburse the Contractor for such loss.  In the event the 
Owner is damaged in the course of the work by the act, negligence, omission, mistake or 
default of the Contractor, or should the Contractor unreasonably delay the progress of 
the work being done by others on the job so as to cause loss for which the Owner 
becomes liable, then the Contractor shall reimburse the Owner for such loss. 

 
SC.23  OBJECTIONS AND TIME OF FILING CLAIMS 

 
In Paragraph 6.04 of the General Conditions, add the following after the first sentence: 
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“Failure to file such an objection during such period shall constitute waiver thereof and 
consent to the decision rendered by the Engineer.” 
 
Also, delete the third sentence, which deals with arbitration. 
 
Also, in Paragraph 2.05 of the General Conditions, delete the last clause dealing with 
arbitration and insert: 
 
“Failure to file such an objection during such period shall constitute waiver thereof and 
consent to the decision rendered by the Engineer.” 

 
SC.24  MEDIATION 
 

Article 6.05 of the General Conditions of Agreement is hereby voided and replaced with 
the following: 

 
In an effort to resolve any conflicts that arise during the construction of the Project or 
following the completion of the Project, the Owner and the Contractor agree that all 
disputes between them arising out of or relating to this Agreement or the Project shall be 
submitted to nonbinding mediation unless the parties mutually agree otherwise. 
 
The Owner and Contractor further agree to include a similar mediation provision in all 
agreements with their subcontractors, subconsultants, suppliers and fabricators, thereby 
providing for mediation as the primary method for dispute resolution between the parties 
to all those agreements. 

 
SC.25  FEES AND ROYALTIES 
 

All fees or royalties for any patented invention, process, article, or arrangement in any 
manner connected with the work, or with these specifications, shall be included in the 
price stated in the proposal. 

 
SC.26  INDEMNITY 
 

Contractor agrees to and shall indemnify and hold harmless Owner, its officers, agents 
and employees, from and against any and all claims, losses, damages, causes of action, 
suits, and liability of every kind, including all expenses damages, causes of action, suits, 
and liability of every kind, including all expenses of litigation, court costs, and 
attorney’s fees, for injury to or death of any person, or for damage to any property, 
arising out of or in connection with the work done by Contractor under this contract, 
regardless of whether such injuries, death or damages are caused in whole or in part by 
the negligence of the City of Jonestown. 
 
Contractor assumes full responsibility for the work to be performed hereunder, and 
hereby releases, relinquishes and discharges Owner, its officers, agents and employees, 
from all claims, demands, and causes of action of every kind and character including the 
cost of defense thereof, for any injury to, including death of, person (whether they be 
third persons, contractor, or employees of either the parties hereto) and any loss of or 
damage to property (whether the same be that of either of the parties hereto or of third 
parties) caused by or alleged to be caused by, arising out of, or in connection with 
Contractor’s work to be performed hereunder whether or not said claims, demands and 
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causes of action in whole or in part are covered by insurance regardless of whether such 
loss, damage, or injury was caused by Owner.  Owner, by this agreement, does not give 
consent to litigation. 

 
SC.27  LAWS TO BE OBSERVED 
 

The Contractor shall, at Contractors own expense, do those things necessary for the 
procurement of and shall procure all permits, certificates and licenses required by the 
law or governmental regulation for the performance of work.  Contractor shall comply 
with all federal, state and local laws, ordinances or rules and regulations relating to the 
performance of work.  In addition to all other laws, ordinances and rules and regulations, 
these shall include any such laws, ordinances or rules and regulations relating to noise 
from the Contractor’s operations. 

 
 
 
SC.28  STATE AND CITY SALES TAXES 

 
 This contract is issued by an organization which qualifies for exemption provisions 

pursuant to Provisions of the Texas Tax Code.  Sections 151.301, 151.307, 151.309 and 
151.311.  The Contractor must obtain a limited sales excise and use tax permit or 
exemption certificate which shall enable Contractor to buy the materials to be 
incorporated into the work without paying the tax at the time of purchase. 

 
SC.29  ANTITRUST 
 

 The Contractor hereby assigns to the Owner any and all claims for overcharges 
associated with this contract which arise under the antitrust laws of the United States, 15 
U.S.C.A. Section 1, et seq, (1973). 

 
SC.30  GUARANTY AGAINST DEFECTIVE WORK 
 

 The Contract shall indemnify the Owner against any repairs which may become 
necessary to any part of the work performed under each contract, arising from defective 
workmanship or material used therein, for a period of one (1) year from the date of final 
acceptance of the work, unless the technical specifications provide for another period. 

 
 Neither the Certificate of Acceptance nor any provision in the Contract Documents, nor 

partial or entire use, or occupancy of the premise by the Owner will constitute an 
acceptance of work not done in accordance with the Contract Documents or relieve the 
Contractor of liability in respect to any express warranties or responsibility for faulty 
materials. 

 
SC.31  INSURANCE 
 

 Satisfactory certificates of insurance for all coverage listed herein shall be filed with the 
Owner prior to starting any construction work on this contract.  Insurance shall include 
the Owner, the Engineer and the State of Texas as additional insured parties. 

 
  Workmen's Compensation and Employer's Liability 
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 This insurance shall protect Contractor against all claims under applicable state 
workmen's compensation laws.  Contractor shall also be protected against claims 
for injury, disease, or death of employees which, for any reason, may not fall 
within the provisions of a workmen's compensation law.  This policy shall 
include an "all states" endorsement. 

 
   The liability limits shall not be less than: 
 
    Workmen's Compensation Statutory 
    Employer's Liability  $100,000 each occurrence 
 
  Comprehensive Automobile Liability 
 

 This insurance shall be written in comprehensive form and shall protect 
Contractor against all claims for injuries to members of the public and damage to 
property of others arising from the use of motor vehicles, and shall cover 
operation on or off site of all motor vehicles licensed for highway use, whether 
they are owned, non-owned, or hired. 

 
   The liability limits shall not be less than: 
 
    Bodily Injury  $250,000 each person 
       $500,000 each occurrence 
       $1,000,000 aggregate 
 
    Property Damage $100,000 each occurrence 
       $100,000 aggregate 
 
Comprehensive General Liability 
 

 This insurance shall be written in comprehensive form and shall protect 
Contractor and additional insured parties against all claims arising out of any act 
or omission of the Contractor or Contractors agents, employees or 
subcontractors. 

 
   The liability limits shall be not less than: 
 
    Bodily Injury   $500,000 each person 
       $500,000 each occurrence 
       $500,000 aggregate 
 
    Property Damage $100,000 each occurrence 
       $100,000 aggregate 
 
  Excess Liability Insurance 
 

 The Contractor shall obtain, pay for and maintain a policy during the contract 
term, insuring Contractor for an amount of not less than $1,000,000 combined 
single limit bodily injury and property damage liability insurance, including 
death, in excess of the primary coverage required hereinabove. The Owner, the 
Engineer and the State of Texas shall be named as additional insureds. 
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 The Contractor shall furnish a Certificate of Insurance for the above coverage 

with a provision that the Owner will be notified by the insurance company ten 
(10) days prior to cancellation of the policy during the term of the contract, and 
if canceled, a new policy must be furnished prior to cancellation. 

 
SC.32  PAYMENTS TO CONTRACTOR 
 
  Progress Payments 
 

 Article 5.04 of the General Conditions of Agreement, is hereby voided and replaced by 
the following: 

 
 The Contractor shall prepare a requisition for progress payment as of the last day 

of the month and submit it, with six (6) copies, to the Engineer.  On or before the 
10th day of each month, the Engineer shall prepare a statement showing as 
completely as practicable the total value of the work done by the Contractor up 
to and including the last day of the preceding month; said statement shall also 
include the invoice value of all sound materials delivered, and properly stored 
and protected, on the site of the work that are to be fabricated into the work. 

 
 The Owner shall then pay the Contractor on or before the 25th day of the current 

month the total amount of the approved statement.  The amount of the payment 
due the Contractor shall be determined by adding to the total value of work 
completed to date, the value of materials properly stored on the site and 
deducting (1) five percent (5%) of the total amount, as a retainage and (2) the 
amount of all previous payments.  The total value of work completed to date 
shall be based on the estimated quantities of work completed and on the unit 
process contained in the agreement and adjusted by approved change orders.  
The value of materials properly stored on the site shall be based upon the 
estimated quantities of such materials and the invoice prices.  Copies of all 
invoices shall be furnished to the Engineer. 

  
 The Contractor shall be responsible for the care and protection of all materials 

and work upon which payments have been made until final acceptance of such 
work and materials by the Owner.  Such payment shall not constitute a waiver of 
the right of the Owner to require the fulfillment of all terms of the Contract and 
the delivery of all improvements embraced in this Contract complete and 
satisfactory to the Owner in all details. 

 
 The five percent (5%) retainage of the progress payments otherwise due to the 

Contractor may not be reduced until the building of the project is substantially 
complete and a reduction in the retainage has been authorized by the Owner. 

 
  Withholding Payments 
 

 The Owner may withhold from any payment otherwise due the Contractor so much as 
may be necessary to protect the Owner and if so elects may also withhold amounts due 
from the Contractor to any subcontractors or material dealers, for work performed or 
material furnished by them.  The foregoing provisions shall be construed solely for the 
benefit of the Owner and will not require the Owner to determine or adjust any claims or 
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disputes between the Contractor and Contractors subcontractors or material dealers, or to 
withhold any moneys for their protection unless the Owner elects to do so.  The failure 
or refusal of the Owner to withhold any moneys from the Contractor shall in no way 
impair the obligations of any surety or sureties under any bond or bonds furnished under 
this Contract. 

 
  Separate Payment 
 

 Except as modified by Change Orders subsequent to execution of the Contract for this 
proposed work, no separate payment shall be made for work described in these 
Specifications or shown on the Plans.  Total compensation to the Contractor shall be as 
set forth in the various Bid Items in the Proposal and Bid Schedule. 

 
 The Owner, before paying the final estimate, may require the Contractor to furnish 

releases or receipts from all subcontractors having performed any work and all persons 
having supplied materials, equipment (installed on the Project) and services to the 
Contractor, if the Owner deems the same necessary in order to protect the Owner's 
interests.  The Owner, however, may if it deems such action advisable make payment in 
part or in full to such Contractor without requiring the furnishing of such releases or 
receipts and any payments so made shall in no way impart the obligations of any surety 
or sureties furnished under this Contract. 

  
 Withholding of any amount due the Owner, under general and/or special conditions 

regarding "Liquidated Damages," shall be deducted from the final payment due the 
Contractor. 

 
 All sentences of Article 5.07 of the General Conditions shall remain and govern the 

contract as stipulated. 
  
SC.33  WAGE RATES 
 

 All employees of the Contractor on the work to be performed under this contract shall be 
paid the prevailing wage scale in this locality for work of similar character, and in no 
event less than the rates shown in the schedule of minimum wage rates furnished in 
these Special Conditions. 

 
SC.34  EQUAL EMPLOYMENT OPPORTUNITY 
 

During the performance of this contract, the Contractor agrees as follows: 
 
(a) The Contractor shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, age or national origin.  The 
Contractor shall take affirmative action to ensure that applicants are employed, that 
employees are treated during employment without regard to their race, color, sex, 
religion, age or national origin.  Such action shall include, but not be limited to the 
following:  employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination, rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The Contractor 
agrees to post in conspicuous places, available to employees or applicants for 
employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 
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(b) The Contractor shall, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants shall receive 
consideration for employment without regard to race, color, religion, sex, national 
origin or age. 

 
(c) The Contractor shall send to each labor union or representative of workers with 

which Contractor has a collective bargaining agreement or other contract or 
understanding, a notice to be provided, advising the said labor union or workers’ 
representatives of the Contractor’s commitments under this section, and shall post 
copies of the notice in conspicuous places available to employees and applicants for 
employment. 

 
(d) The Contractor shall include the provisions of this section in all subcontracts 

pertaining to the work. 
 
SC.35  SUPERINTENDENCE BY CONTRACTOR 
 

 The Contractor shall have on the project at all times, as Contractors agent, a competent 
Superintendent capable of reading and of thoroughly understanding the plans and 
specifications and thoroughly experienced in the type of work being performed. The 
Superintendent shall have full authority to execute orders or directions and to promptly 
supply such materials, equipment, tools, labor and incidentals as may be required.  Such 
superintendence shall be furnished regardless of the amount of the work subcontracted. 

 
SC.36  INSPECTION 
 

 The word "Inspection” or other forms of the word, as used in the contract documents for 
this project shall be understood as meaning the Project Engineer will observe and check 
the construction in sufficient detail to satisfy that the work is proceeding in general 
accordance with the contract documents, but will not be a guarantor of the Contractor's 
performance. 

 
SC.37  SHOP DRAWINGS 
 

Contractor shall submit shop drawings in accordance with the following: 
 
All shop drawings submitted by subcontractors for review by the Owner shall be sent 
directly to the Contractor for checking.  The Contractor shall be responsible for their 
submission at the proper time so as to prevent delays in delivery of materials. 
 
The Contractor shall check all subcontractor’s shop drawings regarding measurements, 
size of members, materials, and details to satisfy himself that they conform to the intent 
of the Drawings and Specifications.  Shop drawings found to be inaccurate or otherwise 
in error shall be returned to the subcontractors for correction before submission thereof. 
 
All details on shop drawings submitted for review shall show clearly the relation of the 
various parts to the main members and lines of the structure, and where correct 
fabrication of the work depends upon field measurements, such measurements shall be 
made and noted on the drawings before being submitted for review. 
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The review of shop drawings, samples or product data by the Engineer shall not relieve 
the Contractor from his/her responsibility with regard to the fulfillment of the terms of 
the Contract.  All risks of error and omission are assumed by the Contractor and the 
Engineer will have no responsibility therefore. 
 
No portion of the work requiring a shop drawing, sample, or product data shall be 
started nor shall any materials be fabricated or installed prior to the review of such item. 
 Fabrication performed, materials purchased or on-site construction accomplished which 
does not conform to reviewed shop drawings and data shall be at the Contractor’s risk.  
The Owner will not be liable for any expense or delay due to corrections or remedies 
required to accomplish conformity. 
 
When the shop drawings have been completed to the satisfaction of the Engineer, the 
Contractor shall carry out the construction in accordance therewith and shall make no 
further changes therein except upon written instructions from the Engineer. 
 
Coordination of Submittal Times:  Prepare and transmit each submittal sufficiently in 
advance of performing the related work or other applicable activities, or within the time 
specified in the individual work sections, of the Specifications, so that the installation 
will not be delayed by processing times including disapproval and resubmittal (if 
required), coordination with other submittals, testing, purchasing, fabrication, delivery 
and similar sequenced activities.  No extension of time will be authorized because of the 
Contractor’s failure to transmit submittals sufficiently in advance of the Work. 
 
Three (3) copies of each shop drawing shall be submitted for review.  Each shop 
drawing shall be legible and shall be on sheets no larger than 11” x 17”.  The three (3) 
copies requirement is applicable to the Traffic Control Plan and any other submittal 
deemed necessary prior to the start of construction. 

 
SC.38  TRADE NAMES AND MATERIALS 
 

 Where materials or equipment are specified by a trade or brand name, it is not the 
intention of the Owner to discriminate against any equal product of another 
manufacturer, but rather to set a definite standard of quality or performance, and to 
establish an equal basis for the evaluation of bids.  Where the words "equivalent," 
"proper," or "equal to" are used, they shall be understood to mean that the thing referred 
to shall be proper, the equivalent of, or equal to some other thing.  Unless otherwise 
specified all materials shall be of the best of their respective kinds, shall be in all cases 
fully equal to approved samples and shall never have been used for any temporary 
purpose whatsoever.  Notwithstanding that the words "or equal to" or other such 
expressions may be used in the specifications in connection with a material, 
manufactured article or process specifically designated shall be used, unless a substitute 
shall be approved in writing before installation. 

 
SC.39  TESTING OF MATERIALS 

 
Testing and control of construction materials and methods used in the work shall be 
done by an approved local commercial laboratory employed and paid directly by the 
Owner, or other approved personnel employed by the Owner.  Where a commercial 
laboratory is used, all representative testing caused by test failure will be accomplished 
at the Contractor’s expense.   
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SC.40  COORDINATION WITH OTHERS 
 

 In the event other contractors are doing work in the same area simultaneously with this 
project, the Contractor shall coordinate proposed construction with that of other 
contractors. 

 
SC.41  EXISTING UTILITIES AND SERVICE LINES 
 

 The Contractor shall be responsible for the protection of all existing utilities or service 
lines crossed or exposed by construction operations.  Where existing utilities or service 
lines are cut, broken, or damaged, the Contractor shall replace or pay for replacement of 
the utilities or service lines with the same type of original construction, or better, at 
Contractors own cost and expense.  All exposed manholes, gate valve, boxes or any 
other utility exposed shall be covered and protected during the construction process. 

 
SC.42  EXISTING STRUCTURES 
 

 The plans show the location of all known surface and subsurface structures. However, 
the Owner assumes no responsibility for failure to show any or all of these structures on 
the plans, or to show them in their exact locations.  It is mutually agreed that such failure 
shall not be considered sufficient basis for claims for additional compensation for extra 
work or for increasing the pay quantities in any manner whatsoever, unless the 
obstruction encountered is such as to necessitate changes in the lines or grades, or 
require the building of special work, provisions for which are not made in these plans 
and proposal, in which case the provisions in these specifications for extra work shall 
apply. 

 
SC.43  CONNECTIONS TO EXISTING FACILITIES 
 

 (NOT USED) 
 
SC.44  PROPERTY LINES AND MONUMENTS 
 

 The Contractor shall protect all property corner markers, and when any such markers or 
monuments are in danger of being disturbed they shall be properly referenced and if 
disturbed shall be reset at the expense of the Contractor. 

 
SC.45  USE OF EXPLOSIVES 
 

 Use of explosives will not be allowed. 
 
SC.46  LINES AND GRADES 
   

All work under this Contract shall be constructed at locations designated and marked by 
the Project Engineer.  The full responsibility for holding to alignment and grade shall 
rest upon the Contractor. 
 
The Contractor shall stockpile excavation and other materials as to cause no 
inconvenience in the use of the lines and grades given.  Contractor shall remove any 
obstruction created contrary to this provision. 
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The Contractor shall safeguard all control points and bench marks established on the site 
by the Project Engineer, shall bear the cost of reestablishing same, if disturbed, and shall 
assume the entire expense of rectifying work improperly constructed due to failure to 
maintain and protect such established control points and bench marks. 

 
SC.47  ACCESS TO PROJECT SITE AND RIGHT-OF-WAY 
 

The Contractor shall provide at its expense all improvements and make suitable 
provisions for ingress and egress.  The Contractor also shall provide at its expense 
necessary all weather access roads to the project location as required for transporting 
equipment and materials.  
 
If additional area is needed by the Contractor, it shall be the responsibility of the 
Contractor to make all necessary arrangements and pay all costs associated with the 
acquisition and utilization of such area. 
 
Specific right-of-way easement arrangements between the Owner and property owners 
include restrictions that may affect the Contractor’s construction operations.  These 
restrictions are summarized on a sheet included in the plans. 

 
SC.48  BARRICADES, LIGHTS AND WATCHMEN 
 

 The Contractor shall, at Contractors own cost and expense, furnish and erect such 
barricades, fences, lights and danger signals, shall provide such watchmen, and shall 
provide such other precautionary measures for the protection of persons or property and 
of work as are necessary.  There shall be no open trenches not properly barricaded at the 
end of each workday.  Barricades shall be painted in a color that will be visible at night.  
From sunset to sunrise, the Contractor shall furnish and maintain sufficient lights at each 
barricade and sufficient numbers of barricades shall be erected to keep vehicles from 
being driven on or into any work under construction. The Contractor shall furnish 
watchmen in sufficient numbers to protect the work. 

 
 The Contractor will be held responsible for all damage due to failure of barricades, 

signs, lights and watchmen.  The Contractor's responsibility for the maintenance of 
barricades, signs and lights, and for providing watchmen shall not cease until the project 
has been accepted by the Owner. 

 
SC.49  PROTECTION OF TREES AND LANDSCAPING 
 

No trees or landscaping shall be removed or cut without the Owner’s approval except 
those that provide direct interference with the installation of the utility line within the 
permanent and temporary easements.  The Contractor shall use proper caution to 
minimize removal of trees within the temporary easement.  Trees adjacent to the 
permanent and temporary easements, but not interfering with the work, shall be 
protected from damage by the construction operations. 

 
SC.50  LIGHTS AND POWER 
 

 The Contractor shall provide, at Contractors own expense, temporary lighting and power 
facilities required for the proper prosecution of the work. 
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SC.51  WATER FOR CONSTRUCTION AND TESTING 
 

 (NOT USED) 
 
SC.52  TRENCH SAFETY SYSTEM 
 

(NOT USED) 
 
SC.53  TOOLS AND ACCESSORIES 
 

The Contractor shall, unless otherwise stated in the specifications, furnish with each 
type, kind or size of equipment, one (1) complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, operate, maintain, or repair 
the equipment.  Ordinary mechanic’s tools are not considered special tools.  Such 
special tools and appliances shall be furnished in approved painted steel cases, properly 
labeled and equipped with good grade cylinder locks and duplicate keys. 
 
Each piece of equipment shall be provided with a substantial name plate, securely 
fastened in place and clearly inscribed with the manufacturer’s name, year or 
manufacture, and principal rating data. 

 
SC.54  PROJECT MAINTENANCE 
 

 The Contractor shall maintain, and keep in good repair, the improvements covered by 
these plans and specifications during life of this contract. 

 
SC.55  FENCES, IMPROVEMENTS AND DRAINAGE CHANNELS 
 

 Fencing and gates removed to permit construction shall be replaced in the same location 
and left in a condition as good as, or better, than that in which they were found.  Fences 
to be removed and not replaced are noted on the plans. 

 
 Where surface drainage channels, storm sewers, or drainage structures are disturbed or 

altered during construction, they shall be restored to their original condition as soon as 
possible. 

 
SC.56  DISPOSAL OF WASTE AND SURPLUS EXCAVATION 
 

 All trees, stumps, slashings, brush or other debris removed from the site as a preliminary 
to the construction shall be chipped or removed from the property.  No burning will be 
allowed.  No trash, debris or refuse from construction shall exist on the ground. 

 
 All excavated earth in excess of that required for backfilling shall be disposed of in a 

satisfactory manner in locations approved by the Owner. 
 
SC.57  CLEANUP 
 

 The Contractor shall at all times keep the job site as free from all material, debris and 
rubbish as is practical and shall remove same from any portion of the job site as 
construction of that portion is completed. 
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 Upon completion of the work, the Contractor shall remove from the site all plant, 

materials, tools and equipment belonging to Contractor and leave the site with an 
acceptable appearance. The Contractor shall thoroughly clean all equipment and 
materials installed and shall deliver over such materials and equipment in a bright, clean, 
polished and new-appearing condition. 

 
SC.58  ARCHEOLOGICAL DISCOVERIES 
 

No activity which may affect a State Archeological Landmark is authorized until the 
Owner has complied with the provisions of the Antiquities Code of Texas.  The Owner 
has previously coordinated with the appropriate agencies and impacts to known cultural 
or archeological deposits have been avoided or mitigated.  However, the Contractor may 
encounter unanticipated cultural or archeological deposits during construction. 
 
If archeological sites or historic structures are discovered after construction operations 
are begun, the Contractor shall immediately cease operations in that particular area and 
notify the Owner, and the Texas Historical Commission, (512-463-6096).  The 
Contractor shall take reasonable steps to protect and preserve the discoveries until they 
have been inspected by the Owner.  The Owner will promptly coordinate with the Texas 
Historical Commission and any other appropriate agencies to obtain any necessary 
approvals or permits to enable the work to continue.  The Contractor shall not resume 
work in the area of the discovery until authorized to do so by the Owner. 
 
Compensation to the Contractor, if any, for lost time or changes in construction resulting 
from the find, shall be determined in accordance with changed or extra work provisions 
of the Contract Documents. 

 
SC.59  SERVICE OF MANUFACTURER’S REPRESENTATIVE 

 
The contract price for the project shall include the cost of furnishing competent and 
experienced representatives from the manufacturers involved.  Such representatives shall 
assist the Contractor, when required, to install, adjust, and test the equipment in 
conformity with the contract documents.  After the equipment is placed in permanent 
operation by the City of Jonestown, such representatives shall make all adjustments and 
tests as specified or required to comply with the contract documents, and shall instruct 
the Owner in the operation and maintenance of the equipment. 

 
SC.60  FINAL FIELD TESTS 
 

 Upon completion of the work and prior to final payment, all items installed under this 
contract shall be subject to acceptance tests as specified or required to provide 
compliance with the contract documents by the City of Jonestown. 

 
SC.61  AS-BUILT DIMENSIONS AND DRAWINGS 
 
  (NOT USED) 
 
SC.62  TEXAS DEPARTMENT OF TRANSPORTATION PERMITS 
 

(NOT USED). 
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Prevailing Wage Schedule 
 
1. Payment 
 

(A) Employee Certification 
 

CONTRACTOR, Subcontractor, and Sub-subcontractor shall identify in writing, the classification 
agreed to by all laborers, workmen and mechanics employed by them in the execution of the 
Contract, and pay not less than rates specified in the attached Wage Rate Schedule(s).  If work 
performed by worker is different than the classification agreed upon, the worker shall be paid the 
minimum wage for work performed. 

 
(B) Classification Definitions 

 
1. Building 

 
Definitions for building classifications are stated in “Dictionary of Occupational Titles,” 
Department of Labor, 4th Edition, 1977. 

 
2. Highway-Heavy 

 
Definitions for Highway-Heavy classifications shall conform to “Standard Job Classification 
and Descriptions,” AGC of Texas Highway, Heavy, Utilities and Industrial Branch. 

 
3. Federal Building and Highway Heavy 

 
Definitions are stated in “Directory of Occupational Titles, “Department of Labor, 4th Edition, 
1977. 

 
(C) Minimum Wages 

 
Workers on Project shall be paid not less than wage rates described in this section.  Such wage rates 
shall be used throughout the Contract.  If a classification is to be used which is not listed in this 
section, CONTRACTOR shall request such rates from the Department of Labor and forward a copy 
of the request and response to OWNER. 
 
Inclusion of wage rates does not relieve CONTRACTOR from responsibility to comply with 
applicable State or Federal wage laws. 
 
All mechanic and laborers working upon the Work shall be paid unconditionally and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by Secretary of Labor under the Copeland Act, Title 29, CFR, Part 3) full wages 
accrues and when due, computed at rates not less than wage rates bound herein pertaining to type of 
Work being performed.  When Work is of such a nature that both Building and Highway-Heavy 
wage scales are incorporated into contract, CONTRACTOR shall pay wage rates to mechanics or 
laborers performing Work in more than one classification at the rate indicated for each 
classification for time actually worked as determined by area practice applicable to type (Site 
Construction Crafts or Building Construction Crafts) of Work being performed without regards to 
skill.  Salaried specialists (project superintendent and administrative personnel only) in the 
permanent employment of CONTRACTOR do not fall under and wage classification.  Wage rates 
shall be posted by CONTRACTOR at site of Work in a prominent place where they can be easily 
seen by workers.  In the event there are multiple job sites (such as in street or utility construction), 
wage rates shall be posted at CONTRACTOR’s office and be posted at other places where they 
would be most likely seen by workers. 
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(D) Overtime Requirements 
 

No Contractor, Subcontractor, or Sub-subcontractor contracting for any part of contract Work 
which may require or involve the employment of laborers or mechanics shall require or permit any 
laborer or mechanic in any workweek in which the laborer or mechanic is employed on such Work, 
to work in excess of forty hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times laborers or mechanics basic rate of pay 
for all hours in excess of forty hours in such workweek. 

 
2. Apprentices and Trainees 
 

(A) Locally Funded Projects 
 

Apprentices and helpers will be permitted to work as such when they are listed on a payroll as an 
apprentice or helper.  Apprentices or helpers are to be paid a minimum of 50 percent of journeymen 
wages indicated.  The allowable ratio of apprentices or helpers in any craft is not to exceed 2:1. 
 
Employees who are not under the apprentice or helper program shall be paid the wage rate provided 
in contract for Work the Employee actually performed. 

 
3. Withholding of Payments 
 

OWNER may withhold or cause to be withheld from CONTRACTOR as much of the accrued 
payments which may be determined necessary to pay laborers and mechanics employed by 
CONTRACTOR, Subcontractors, or Sub-subcontractors on the Work the full amount of wages 
required by this Contract. In the event of nonpayment of wages to laborers or mechanics working 
on the site of the Work of this contract, OWNER may, after written notice to CONTRACTOR, take 
such action as may be necessary to cause suspension of any further payments or advance of funds to 
CONTRACTOR until such violations have ceased and until restitution has been made. 

 
4. Payroll and Reports 
 

Payrolls relating to this Work shall be maintained during term of Contract and preserved for a 
period of three (3) years thereafter by CONTRACTOR for all laborers and mechanics working 
on the Work.  Such records shall contain name and address of each such employee, his/her 
correct classification, rates of pay, including fringe benefit rates when applicable, daily and 
weekly number of hours worked, deductions made and actual wages paid. 

 
CONTRACTOR shall make payroll records available for inspection by authorized representatives of 
OWNER upon written request, and shall permit such representatives to observe and/or interview 
employees during working hours on Work site, for such time as is required to obtain personal 
verification of selected payroll data.  If it is apparent that there is a wage rate violation or improper 
classification of employees, an investigation will be conducted, and action taken as appropriate. 

 
5. Complaints and Penalty’s 
 

CONTRACTOR’s attention is directed to House Bill TX 73 RHB 560 amending Art. 5159a, 
V.T.C.S. relating to the payment of certain laborers, workers, and mechanics under public works 
contacts. 

 
6. Area Practice 
 

Highway Heavy Construction Wage Rates shall be used on this Work unless Building Construction Rates 
are included as follows: 
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Building Construction Wage Rates shall be used when the following conditions are met: 
Building construction generally is the construction of sheltered enclosures with walk-in access for 
the purpose of housing persons, machinery, equipment or supplies.  It includes all construction of 
such structures, the installation of utilities and the installation of equipment, both above and below 
grade level, as well as incidental grading, utilities and paving.  Additionally, such structures need 
not be “habitable” to be Building Construction.  The installation of heavy machinery and/or 
equipment does not generally change the project’s character as a building. 

 
Building Construction Wage Rates determination shall include all construction necessary to 
complete a facility regardless of the number of contracts involved so long as all contract awarded 
are closely related in purpose, time and place.  Demolition or site work preparatory to Building 
Construction is considered a part of the building Work for wage rate determination purposes. 
 
Incidental Building Construction shall include Highway Heavy Construction Items when the Project 
cost for the incidental items are less than 20 percent, except when the Building Construction is less 
than 4 percent of the Project cost the Highway Heavy Construction Rates will apply. 
 
Multiple Classification 

 
A multiple classification shall be used if Highway Heavy Construction items are more than 20 
percent of the Project Cost. 

 
WAGE RATES FOR THIS PROJECT ARE ATTACHED 
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Bidding Requirements, Contract Forms Conditions of the Contract
WAGE RATES AND PAYROLL REPORTING

Section 00830BC

PREVAILING WAGE RATE DETERMINATION
BUILDING CONSTRUCTION TYPE
COUNTY NAME :  TRAVIS

CLASSIFICATION RATE FRINGES TOTAL WAGE

Asbestos Worker/Heat & Frost Insulator
(Duct, Pipe, and Mechanical System Insulation) 21.17$                  8.77$                 29.94$                 
Boilermaker 23.14$                  21.55$               44.69$                 

Bricklayer 20.07$                  -$                   20.07$                 
Carpenter 20.75$                  7.30$                 28.05$                 
Carpenter (Acoustical Ceiling Installation only) 14.00$                  -$                   14.00$                 

Carpenter (Form Work Only) 15.62$                  0.05$                 15.67$                 

Cement Mason/Concrete Finisher 15.71$                  -$                   15.71$                 

Drywall Finisher/Taper 17.06$                  4.43$                 21.49$                 

Drywall Hanger and Metal Stud Installer 17.47$                  3.45$                 20.92$                 
Electrical Installer (Sound and Communication Systems, Excluding 
Wiring) 18.00$                  2.30$                 20.30$                 
Electrician (Excludes Installation of Sound and Communication
Systems) 27.15$                  7.88$                 35.03$                 

Elevator Mechanic <5 years experience 37.76$                  32.25$               70.01$                 

Elevator Mechanic >5 years experience 37.76$                  33.01$               70.77$                 

Floor Layer (Carpet) 21.88$                  -$                   21.88$                 

Glazier 12.83$                  -$                   12.83$                 

HVAC Mechanic (HVAC Unit Installation Only) 23.78$                  6.89$                 30.67$                 

Ironworker, Ornamental 23.02$                  6.35$                 29.37$                 

Ironworker, Reinforcing 12.27$                  -$                   12.27$                 

Ironworker, Structural 20.73$                  5.24$                 25.97$                 
*Lead Paint or Asbestos Abatement Worker 12.27$                  -$                   12.27$                 

Laborer, Common or General 11.44$                  -$                   11.44$                 

Laborer, Mason Tender - Brick 12.22$                  -$                   12.22$                 

Laborer, Mason Tender - Cement/Concrete 11.85$                  -$                   11.85$                 

Laborer, Pipelayer 12.45$                  -$                   12.45$                 

Laborer, Roof Tearoff 11.28$                  -$                   11.28$                 

Operator, Backhoe/Excavator/Trackhoe 19.43$                  3.49$                 22.92$                 

Operator, Bobcat/Skid Steer/Skid Loader 13.00$                  -$                   13.00$                 

Operator, Bulldozer 14.00$                  -$                   14.00$                 

Operator, Crane 34.85$                  9.85$                 44.70$                 

Operator, Drill 14.50$                  -$                   14.50$                 

Operator, Forklift 16.64$                  6.26$                 22.90$                 

Operator, Grader/Blade 19.30$                  -$                   19.30$                 

Operator, Loader 14.00$                  -$                   14.00$                 

Wages based on DOL General Decision:   TX160323  1/15/2016  TX323
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Operator, Mechanic 18.75$                  5.12$                 23.87$                 

Operator, Paver (Asphalt, Aggregate, and Concrete) 16.03$                  -$                   16.03$                 

Operator, Roller 11.25$                  -$                   11.25$                 
Painter (Brush, Roller, and Spray, Excludes Drywall 
Finishing/Taping) 18.76$                  6.35$                 25.11$                 

Pipefitter (Including HVAC Pipe Installation) 28.00$                  11.41$               39.41$                 

Plumber, Excludes HVAC Pipe Installation 23.57$                  6.37$                 29.94$                 

Roofer 12.00$                  -$                   12.00$                 

*Roofer, Metal 14.05$                  -$                   14.05$                 

Sheet Metal Worker (Including HVAC Duct Installation) 24.38$                  13.74$               38.12$                 

Sprinkler Fitter (Fire Sprinklers) 27.43$                  17.12$               44.55$                 

Tile Finisher 11.32$                  -$                   11.32$                 

Tile Setter 16.35$                  -$                   16.35$                 

Truck Driver, Dump Truck 12.39$                  1.18$                 13.57$                 

Truck Driver, Flatbed Truck 19.65$                  8.57$                 28.22$                 

Truck Driver, Semi-Trailer Truck 12.50$                  -$                   12.50$                 

Truck Driver, Water Truck 12.00$                  4.11$                 16.11$                 

Waterproofer 16.30$                  0.06$                 16.36$                 
http://www.wdol.gov/wdol/scafiles/davisbacon/tx.html

   Note: *Lead Paint & Asbestos Abatement and Roofer, Metal Classifications have been added to this Prevailing Wage
                Rate Determination pursuant to a City of Austin Prevailing Wage Survey (trades absent from DOL).

  DOL sources.

1.  Additional Trade information:
       Electricians** - Including low voltage wiring for computers, fire/smoke alarms.

       Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Veterans Day.
       Welders - Receive rate prescribed for craft performing operation to which welding is incidental.

       wage with sample payrolls conforming to area practice prior to the start of the job for that type of work.

       The Total Wage may be met by any combination of cash wages and credible "bona fide" fringe benefits by the 

       pay obligations.

 3.  Crediting fringe benefit contributions to meet DBA/DBRA and City of Austin requirements:
       The Davis-Bacon Act (and 29 CFR 5.23), list fringe benefits to be considered.  Examples are:
                 > Life Insurance
                 > Health Insurance
                 > Pension
                 > Vacation
                 > Holidays
                 > Sick Leave
        Note:  The use of a truck is not a fringe benefit; a Thanksgiving turkey or Christmas bonus is not a fringe benefit.

     Elevator Mechanics*** - also must be paid for 7 holidays - New Years Day, Memorial Day, Independence Day, 

       Unlisted classifications needed for work not included within the scope of the classifications listed may be added 
       upon the advance approval of City of Austin Contract Administration.  CONTRACTOR shall submit to City of Austin  
       Contract Administration for review the classification, a bona fide definition of work to be performed and a proposed 

* See Page 2  for Additional Wage Information

 2.  Wages  

 The Wage Compliance information detailed below was excerpted from General Decision TX070018 or other

        No credit  may be taken for any benefit required by federal, state, or local law such as:  workers compensation,

       employer.  For overtime, the basic hourly rate listed in the contract wage determination must be used in computing  

        unemployment compensation; or social security contributions.

http://www.wdol.gov/wdol/scafiles/davisbacon/tx.html
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        than quarterly.  (see 29 CFR 5.5 (a)(1)(I))  A periodic bonus may not be counted as a fringe benefit.

 4.  Annualization of Benefit Costs  
        If a firm provides an electrician with $200 per month medical insurance, to calculate allowable fringe benefit credit

 5.  Proper Designation of Trade
        A work classification on the wage decision for each worker must be made based on the actual type of work
        he/she performed and each worker must be paid no less than the wage rate on the wage decision for that
        classification regardless of his or her level of skill.

 6.  Split Classification

        of all the classifications of work performed by each worker.  Accurate time records tracking how many hours
        a worker performed the work of one trade and then switched to another trade must be accounted for on a daily basis 
        and reflected on Employer Certified Payroll accordingly.
----------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.
----------------------------------------------------------------
            WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:
        Branch of Construction Wage Determinations
        Wage and Hour Division
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

        classification. If accurate time records are not maintained, these employees must be paid the highest wage rate

        contributions per hour, the formula ( [$200 x 12 months] divided by 2080 hours = $1.15 per hour ) should be used.

        Contributions to fringe benefit plans must be made regularly, e.g. daily, weekly, etc. They must be more frequent 

        If a firm has employees that perform work in more than one classification, it can pay the wage rates specified 
        for each classification ONLY if it maintains accurate time records showing the amount of time spent in each  
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2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
        Wage and Hour Administrator
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:
        Administrative Review Board
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.
================================================================



TECHNICAL SPECIFICATIONS 
 

All Construction for this project shall comply with the Texas 

Department of Transportation Standard Specifications for 

Construction and Maintenance of Highways, Streets and Bridges 

unless accepted by these construction documents or the construction 

drawings. 
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TECHNICAL SPECIFICATIONS 

 

SECTION G01 - CONSTRUCTION WITHIN RIGHT-OF-WAY OF HIGHWAYS, 

COUNTY ROADWAYS, CITY STREETS AND RAILROADS 

 

 

G01.01  DESCRIPTION OF WORK 

 

This section of the specifications shall govern unless otherwise specified in applicable 

permits, the installation of pipelines along and across the rights-of-way of highways, 

roadways, and city streets. 

 

G01.02  CONSTRUCTION IN TEXAS DEPARTMENT OF TRANSPROTATION RIGHTS-OF-

WAY 

 

A. Pipelines to be placed across rights-of-way of the Texas Department of 

Transportation (TxDOT) shall be installed as shown on the plans and as specified 

herein. 

 

B. Encasement pipe shall be installed under the highway by boring in accordance with 

details shown on the plans. The pipe shall be installed with even bearing 

throughout its length, and all voids between the earth and encasement pipe shall be 

filled with grout. The pipe shall be tightly jointed to prevent leakage. 

 

C. The Contractor shall notify TxDOT of his construction schedule not less the 5 days 

prior to commencing work within the right-of-way. The Contractor shall conform 

to the requirements of TxDOT as to details of construction methods and time of 

construction. All construction equipment must be kept well off the highway 

pavement unless otherwise approved by TxDOT. 

 

D. Where encasement of carrier pipe is required to be installed under highways, 

streets, or other facilities by jacking of boring methods, construction shall be made 

in a manner that will not interfere with the operation of the highway, or other 

facility, and will not weaken or damage any embankment or structure. During 

construction operations, barricades and lights to safeguard traffic and pedestrians 

shall be furnished and maintained, as required, until such time as the backfill has 

been completed and then shall be removed from the site. 

 

E. The Contractor shall take the proper precautions to avoid excavating earth or rock 

or shattering rock beyond the limits of excavation needed to install the conduit. All 

damages by excavating and blasting either of surface or subsurface structures, shall 

be repaired or replaced by the Contractor at his own cost and expense. 

 

F. The removal of any obstruction that may be found to conflict with the placing of 

this pipe will not be measured for payment or paid for as separate contract pay 

item. The removal of any such obstruction will be included in such contract pay 

items as are provided in the proposal and contract. 
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G01.03  CONSTRUCTION IN RIGHTS-OF-WAY OF COUNTY ROADS AND CITY 

STREETS 

 

A. Pipelines may be placed along and across county roads, city streets and private 

driveways by the open cut method, unless designated otherwise on the plans. 

However, the Contractor shall at all times, keep a sufficient width of the roadway 

clear of dirt and other material to allow free flow on one lane of traffic. It shall be 

the responsibility of the Contractor to build and maintain all weather by-passes and 

detours, if necessary, and to furnish all flagmen and to properly light, barricade and 

mark all by-passes and detours that might be required on and across the roadways 

involved in this project. Barricades, construction signs and warning lights shall 

conform to TxDOT and Public Transportation Standards of Construction. 

 

B. The Contractor shall make every effort to complete construction and allow 

immediate access to adjacent property at all driveway entrances located along the 

roadways or streets.  Owners or tenants of improvements where access and/or 

entrance drives are located shall be notified at least eight (8) hours prior to the time 

the construction will be started at their drive-ins or entrances and informed as to 

the length of time driveways will be closed, which period shall not exceed six (6) 

hours. 

 

C. The Contractor shall be responsible for all road and entrance reconstruction, and 

repairs and maintenance of same, for a period of one year from the date of such 

reconstruction. In the event the repairs and maintenance are not made immediately, 

and it becomes necessary for the City to make such repairs, the Contractor shall 

reimburse the City for the cost of such repairs. 

 

D. Backfill in trenches within the rights-of-way of county roads and city streets shall 

be placed in accordance with requirements of the agency having jurisdiction of 

such roads or streets, and according to the various applicable sections of these 

specifications which govern the installation of the pipelines. Before completion of 

the proposed work, all roadway shoulders, slopes, ditches and berms shall be 

restored to their original condition. 

 

G01.04  MEASUREMENT AND PAYMENT 

 

No separate payment will be made for items included in this section.  All related costs 

shall be included in the proper item of the Proposal and Bid Schedule. 

 

 

END OF SECTION 
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TECHNICAL SPECIFICATIONS 

 

SECTION G02 – PREPARING RIGHT OF WAY 

 

 

G02.01  DESCRIPTION OF WORK 

 

A. The work to be performed under this section of specifications shall consist of the 

preparation of the right of way for construction operations by the removal and 

disposal of all obstructions from the right of way and from designated easements, 

where removal of all such obstruction is not otherwise shown on the construction 

drawings and specifications. 

 

B. Such obstructions shall be considered to include remains of houses, foundations, 

floor slabs, concrete, brick, lumber, plaster, septic tank drain fields, basements, 

abandoned utility pipes or conduits, equipment, fences, retaining walls and 

buildings. 

 

C. This Item shall also include the removal of trees and shrubs and other landscape 

features, not designated for preservation and stumps, brush, roots, vegetation, logs, 

curb and gutter, driveways, paved parking areas, miscellaneous stone, sidewalks, 

drainage structures, manholes, inlets, abandoned railroad tracks, scrap iron and 

debris, whether above or below ground except live utility facilities. 

 

D. These obstructions do not include wells which shall not be removed unless 

specifically noted to be removed.  Where wells are to remain in place, they shall be 

protected in accordance with appropriate state or county regulations. 

 

G02.02  CONSTRUCTION METHODS 

 

A. General 

 

1. All areas, as shown on the plans, shall be cleared of all structures and 

obstructions as defined above.  Those trees, shrubs and other landscape 

features specifically designated on the plans for preservation shall be 

carefully protected from abuse, marring, or damage during construction 

operations.  Continual parking and/or servicing of equipment under 

branches of trees marked for preservation will not be permitted.  When trees 

and shrubs are designated for preservation and require pruning, they shall 

be trimmed as directed by the Owner and all exposed cuts over 2 inches in 

diameter shall be treated with a material approved by the Owner or his 

representative. 

 

2. Culverts, storm sewers, manholes and inlets shall be removed in appropriate 

sequence for maintenance of traffic and drainage. 
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B. Disposal of Material 

 

1. Unless otherwise shown on the plans, all materials and debris removed 

shall become the property of the Contractor, including all merchantable 

timber, and shall be removed from the right of way and disposed of in a 

manner satisfactory to the Owner. 

 

C. Backfill 

 

1. Holes remaining after removal of all obstructions, objectionable material, 

trees, stumps, etc., shall be backfilled with approved material, compacted 

and restored to its original contours by blading, bulldozing, or by other 

methods, as approved by the Owner.  In areas to be immediately excavated, 

the backfilling of holes may not be required when approved by the Owner 

or his representative. 

 

2. Before backfilling, the remaining ends of all abandoned storm sewers, 

culverts, sanitary sewers, conduits, and water or gas pipes over 3 inches in 

diameter, shall be plugged with an adequate quantity of concrete to form a 

tight closure or as otherwise stated. 

 

G02.03  MEASUREMENT AND PAYMENT 

 

A. Preparation of right of way will be measured and paid for as provided for in the 

Proposal and Bid Schedule.  

 

 

END OF SECTION 
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TECHNICAL SPECIFICATIONS 

 

SECTION G03 - REMOVING AND REPLACING EXISTING PAVEMENT,  

DRIVEWAYS, SIDEWALKS AND PAVED WATERWAYS 

 

 

G03.01  DESCRIPTION OF WORK 

 

A. This specification covers the requirements for removing and replacing existing 

pavement, driveways, sidewalks and paved waterways as shown in the plans and 

described herein. 

 

G03.02  GENERAL 

 

A. Where it is necessary to remove pavement to allow the installation of the pipeline, 

the Contractor shall replace the pavement as specified herein. 

 

B. The existing pavement shall be removed for the width as shown in the plans for the 

particular type of pavement unless a greater width is authorized by the Engineer.  

Any pavement removed beyond the limits authorized shall be replaced by the 

Contractor and no separate payment will be made for replacement of the pavement 

beyond the authorized limits. 

 

C. Where damage to pavement beyond the authorized limits of removal occurs due to 

the construction of this project it shall be the responsibility of the Contractor to 

restore the damage prior to beginning construction.  No separate payment will be 

made for the restoration of the damaged pavement. 

 

G03.03  TRENCH BACKFILLING 

 

A. All trenches under or within 8 feet of existing concrete driveways, sidewalks, 

paved waterways, brick roadways, asphalt roadways, gravel roadways, shall be 

backfilled by mechanically tamping selected materials in six-inch (6") layers until 

full settlement is reached at the depths shown on the Plans.   

 

G03.04  CONCRETE PAVEMENT AND CONCRETE CURB OR CURB AND VARIABLE 

WIDTH GUTTER 

 

A. Existing reinforced or un-reinforced concrete driveway shall be removed for the 

actual width of the trench plus twelve (12") inches on either side of the firm walls 

of the trench, and the reinforcing steel shall be cleaned and laid back. After the 

trench has been properly backfilled, the reinforcing steel shall be bent and spliced 

into place as shown on the Plans, and a concrete slab at least six inches (6"), shall 

be poured and finished to meet the existing pavement. 

 

B. Where the proposed work transverses an existing concrete curb or curb and 

variable width gutter, the curb or curb and variable width gutter shall be replaced to 

conform to the existing section, or as directed by the Engineer. The "Mule and 

Plaster" method of construction for curb and gutter will be allowed. 
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C. Concrete used for replacing concrete pavement and concrete curb or curb and 

variable width gutter shall be 3,000 psi concrete. 

 

G03.05  ASPHALTIC CONCRETE PAVEMENT, CONCRETE BASE WITH AN ASPHALT 

SURFACE, BRICK PAVEMENT OR GRAVEL BASE WITH AN ASPHALT 

SURFACE 

 

A. Existing asphaltic concrete pavement, concrete base with asphalt surface, brick 

pavement, and a gravel base with an asphalt surface shall be removed for the actual 

width of the trench plus twelve (12) inches on either side of the firm wall of the 

trench. After the trench has been properly embedded and backfilled with select 

material a gravel base 12” thick shall be placed, tamped and rolled to a level 1 ½ 

inches below the existing pavement surface. A tack coat of Grade RC-2 asphalt 

shall be applied to the gravel base before the placement of asphaltic concrete 

surfacing. Then a layer of an approved type of asphaltic concrete 1 ½ inches thick 

shall be placed, tamped, and rolled with a flat wheel roller to meet the existing 

pavement. 

 

G03.06  GRAVEL ROADWAY 

 

A. After the trench has been properly backfilled where a gravel roadway has been cut, 

a minimum compacted thickness of eight (8") inches of an approved grade of fresh 

road gravel shall be placed on the full width of the trench and rolled with a flat 

wheel roller to meet the existing surface. 

 

G03.07  MEASUREMENT AND PAYMENT 

 

A. No separate payment will be made for work performed in accordance with this 

section of the specifications, and the cost thereof shall be included in the 

appropriate item of the Proposal and Bid Schedule. 

  

 

END OF SECTION 
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TECHNICAL SPECIFICATIONS 

 

SECTION G10 - CONCRETE 

 

 

G10.01 DESCRIPTION OF WORK 

 

A. This specification covers the requirements for the manufacture, transporting, 

placing, jointing, finishing and curing of concrete of the structures included in the 

plans and specified herein. 

 

G10.02 GENERAL 

 

  A. Submittals 

 

The Contractor shall submit the following for review by the Owner: 

 

1. Concrete mix designs prepared by a testing laboratory acceptable to the 

Owner. 

 

2. Joint filler technical data. 

 

3. Curing materials technical data. 

 

4. Layout of construction joints locations prior to the submittal of steel 

reinforcement shop drawings. 

 

5. Sieve analysis of aggregates. 

 

6. Los Angeles Machine test results. 

 

7. Elastomeric waterproof coating technical data. 

 

  B. Standards 

 

The following standard specifications are a part of these specifications: 

 

   ACI 301, Specifications for Structural Concrete for Buildings. 

 

   ACI 347, Recommended Practice for Concrete Formwork. 

 

   ACI 318, Building Code Requirements for Reinforced Concrete. 

 

   ACI 305R, Hot Weather Concreting. 

 

   ACI 306R, Cold Weather Concreting. 

 

   ACI 308, Standard Practice for Curing Concrete. 

 

   ACI 309, Standard Practice for Consolidation of 

      Concrete. 
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   ACI 304, Guide for Measuring, Mixing, Transporting and Placing 

Concrete. 

 

   ACI 304.2R, Placing Concrete by Pumping Methods. 

 

   ACI 211.1, Standard Practice for Selecting Proportions for Normal, 

Heavyweight and Mass Concrete. 

 

G10.03 MATERIALS AND PRODUCTS 

 

  A. Portland Cement 

 

ASTM C 150, Type I cement shall be used.  Portland cement used shall be made 

by a well-known manufacturer and produced by not more than one plant. 

 

  B. Water 

 

  Mixing water shall be potable, unless approved by Owner. 

 

  C. Fine Aggregate 

 

1. Fine aggregate shall conform to ASTM  C 33 and shall consist of natural 

sand or a mixture of natural sand and not more than fifty percent (50%) of 

stone screenings. 

 

2. Stone screenings shall consist of clean, hard, durable un-coated fragments 

resulting from the crushing of stone. 

3. Fine aggregates shall be free of any materials that are deleteriously reactive 

with the alkalies in the cement. 

 

  D. Coarse Aggregate 

 

1. Coarse aggregate shall conform to ASTM C 33 Size No. 467, No. 57 or 

No. 67 for all concrete in direct contact with sewage or sewage effluent. 

Size No. 7 may be used in other concrete. 

 

2. Coarse aggregates shall be free of any materials that are deleteriously 

reactive with the alkalies in the cement. 

 

3. Coarse aggregates shall have a percent of wear of not more than forty-five 

(45) as determined in accordance with ASTM C 131, Resistance to 

Abrasion of Small Size Coarse Aggregate by use of the Los Angeles 

Machine. 
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4. Nominal maximum size of coarse aggregate shall not be larger than one-

fifth of the narrowest dimension between sides of the forms, one-third of 

the depth of slabs, or three-fourths of the minimum clear spacing between 

reinforcing bars. 

 

5. Where lightweight structural concrete is indicated on the drawings, coarse 

aggregate shall conform to ASTM C 330. 

 

  E. Admixtures 

 

1. Only admixtures produced by established reputable manufacturers and 

used in compliance with the manufacturer's printed instructions may be 

used. 

 

2. Only admixtures which have been incorporated and tested in the accepted 

mixes shall be used unless otherwise authorized in writing by the Owner. 

 

  3. Concrete admixtures shall conform to the following specifications: 

 

  4. Air Entraining Admixtures - ASTM C 260. 

 

5. Specifications for Chemical Admixtures for Concrete - ASTM C 494. 

 

6. Use of calcium chloride is not permitted. 

 

  F. Curing Materials 

 

1. Water shall meet requirements for concrete mixing water and shall not 

stain or leave unsightly residue. 

2. Liquid curing materials shall conform to specifications for Liquid 

Membrane-Forming Compounds for Curing Concrete - ASTM 309. 

3. Sheet materials shall conform to specifications for Sheet Materials for 

Curing Concrete - ASTM C 171. 

 

  G. Non-Shrink Grout 

 

Non-shrink grout shall contain no iron filings and shall be Embeco Non-Shrink 

Mortar, Halco Non-Shrink Grout, or an approved equal. 

 

G10.04 STORAGE AND HANDLING OF MATERIALS 

 

A. Sacked cement shall be stored in a suitable ventilated, weathertight building which 

will protect the cement from dampness and placed in such a manner that will 

permit easy access for proper inspection and identification of each shipment. Store 

cement clear from floor or ground to prevent absorption of moisture. 
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B. Suitable means shall be taken during handling and storage of aggregates to insure 

that intrusion of foreign materials and segregation of the coarse and fine aggregates 

does not occur and the grading is not affected.  Store on wooden platforms, metal 

sheets or similar material; if stored on the ground, the sites of stockpiles shall be 

grubbed, cleaned of all vegetation and leveled off, the bottom six (6) inch layer of 

aggregate shall not be disturbed and shall not be used in the work. 

 

C. At the time of use, aggregates shall be free from frozen or foreign material, such as 

grass, wood, sticks, burlap, paper or dirt which may have become mixed with the 

aggregate in stockpiles or in handling. 

 

D. Where coarse aggregates are delivered to the job in two (2) or more sizes or types, 

each size or type shall be kept separate and not mixed prior to matching. 

 

G10.05 PROPORTIONING AND DESIGN OF MIXES 

 

A. It shall be the responsibility of the Contractor to design the proportions of the 

concrete mixes within the limits indicated in Table "A" to produce concrete of the 

consistency and workability required, and to conform to the strength requirements 

specified. 

 

B. Concrete proportions shall be established on the basis of previous field experience 

or laboratory trial mixtures as specified in ACI 301, Chapter 3. 
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TABLE "A" 

 

 

 

 

 

 

 

Class 

Concrete 

 

   (1) 

"Minimum 

or Required 

28-Day 

Compressive 

Strength, 

PSI (See 

Quality 

Control) 

 

   (2) 

 

Minimum 

Factor, 

Sacks 

Cement 

(94-lbs) 

per C.Y. 

Concrete 

 

   (3) 

 

 

Maximum 

Water 

per 94 

lbs. 

Cement, 

Gallons* 

 

  (4) 

 

 

Maximum 

Water 

per 94 

lbs. 

Cement, 

Gallons** 

 

   (5) 

 

 

 

 

 

Maximum 

Size of 

Aggregate 

 

    (6) 

 

 

 

 

 

Slump 

Range 

In. 

 

  (7) 

 

 

   "A" 

 

   "B" 

 

   "C" 

  4,000 

 

  3,000 

 

  2,000 

  6.00 

 

  5.00 

 

  4.50 

   5.2 

 

   7.0 

 

   6.5 

   N/A 

 

   7.5 

 

   8.0 

   1½" 

 

   1½" 

 

    3" 

4”-6" 

 

4”-6" 

 

2”-6" 

 

* With air-entraining agent added. 

** Without air-entraining agent added. 

 

C. Class "A" concrete, as indicated in Table "A" shall be used for all reinforced 

concrete work included in this contract except as otherwise indicated on the Plans 

or as hereinafter provided. 

 

D. The maximum quantity of water per 94 pounds of cement as specified shall include 

the free water in the aggregates, not including moisture absorbed by the aggregates. 

 

E. In proportioning the mix and establishing the permissible slump, the Contractor 

shall make allowances for the water reducing potential of the admixtures, if used in 

the concrete, and to the use of high frequency mechanical vibration for compacting 

the concrete. 

 

F. Mix designs shall be proportioned to result in concrete slump at the point of 

placement as specified in Table "A". 

 

G. Contractor shall use an independent testing facility acceptable to the Owner for 

preparing and reporting proposed mix designs. 
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H. Written reports of proposed concrete mixes shall be submitted to the Owner at least 

15 days prior to the start of work. The Contractor shall not begin concrete 

production until mixes have been reviewed by the Owner.  Review of the mix 

design does not relieve the Contractor of the responsibility for meeting all 

requirements specified herein. 

 

I. Adjustments to concrete mix designs may be requested by the Contractor when 

characteristics of materials, job conditions, weather, test results or other 

circumstances warrant; at no additional cost to and when acceptable to the Owner. 

Laboratory test data for revised mix designs and strength results shall be submitted 

to and accepted by the Owner before using the revised mixes. 

 

G16.06 FORMING OF CONCRETE 

 

  A. General 

 

1. Design and construction of all form work is the responsibility of the 

Contractor. 

 

2. For all surfaces which are exposed in the finished work, forms shall be of 

steel, metal surfaces on wood, plywood, pressed boards, or well-seasoned 

boards, dressed all over and smooth.  They shall be so built that when 

removed, the concrete will be left free from offsets, fins, ridges, or other 

unsightly defects. 

 

3. Formwork shall be constructed so as to ensure that the concrete surfaces 

will conform to the tolerances of Section 3.3.1, "Recommended Practice 

for Concrete Formwork" (ACI 347).  Forms shall be sufficiently tight to 

prevent leakage of mortar. The size and spacing of studs and wales shall be 

determined by the nature of the work and the height to which concrete is 

placed.  Joints shall be snug, and shall occur at the designated locations 

only. 

 

4. All forms shall be cleaned and inspected immediately prior to placing 

concrete. Deformed, broken, or defective forms shall be removed from the 

work. Temporary openings shall be provided where necessary to facilitate 

cleaning and inspection just prior to placing concrete. 

 

5. Should the forms show any sign of yielding, spreading or otherwise 

becoming displaced from correct alignment of position during or after the 

placing of concrete, they shall be corrected immediately by adjustment or 

bracing to the extent necessary, or, if required, shall be removed in part or 

in their entirety and rebuilt or reset. 

6. The entire inside surfaces of forms shall be oiled with an approved, non-

toxic form oil, or shall be thoroughly wetted just prior to placing concrete. 

 

7. All exposed corners and edges shall have a formed ¾-inch chamfer unless 

otherwise indicated on the Plans. 

 

8. The Contractor shall provide openings in formwork to accommodate the 

work under this and other sections and build into the formwork all items 
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such as sleeves, anchor bolts, inserts and all other items to be embedded in 

concrete for which placement is not specifically provided under other 

Sections. 

 

  B. Plain Sheathing Forms 

 

1. Wooden forms for surfaces not exposed to view may be built of sound No. 

1 yellow pine, Douglas fir, or equivalent acceptable lumber, dressed on all 

sides and neatly fitted. Matched lumber, shiplap, or other satisfactory joint 

lumber shall be used throughout, and tongue and grooved material shall be 

used where required. 

 

2. The sheathing shall be erected in level random courses. All vertical joints 

shall be squared, and all horizontal joints shall be level and matched 

throughout the entire job. Except for panel forms, vertical joints shall not 

exceed the width of one board and shall be staggered at least thirty-two 

inches (32") and made on the center of a stud.  Inside forms shall not be 

placed until exterior forms have been checked, or vice versa. 

 

3. Forms for beam and girder soffits shall be constructed with nominal 2-inch 

lumber, and all joints shall be tight and even.  Beam and girder soffits shall 

be sufficiently braced, shored, and wedged to prevent deflection. 

 

  C. Plywood Forms 

 

Forms for all interior exposed concrete surfaces and designated areas of exterior 

exposed concrete surfaces shall be constructed with minimum thickness 3/4-inch 

plywood for straight sections and 1/2-inch plywood for curved sections. Plywood 

shall be made with a waterproof glue and manufactured especially for concrete 

form work. Edges shall be square in both directions and adjoining panels shall 

match in thickness, width, and length. Full size sheets of plywood shall be used, 

except where otherwise required or where smaller pieces will cover an entire area. 

Forms shall be placed so that markings will be symmetrical. Plywood shall be 

thoroughly oiled on contact faces and edges with raw linseed oil or other approved 

form lacquer. Surplus oil shall be wiped off forms before reinforcing steel is placed 

and while the surfaces are accessible. 

 

  D. Steel Forms 

 

If steel forms are proposed, they shall be approved prior to use.  The forms shall be 

accurately constructed in a standard size and in such minor multiple widths and 

lengths as required. Steel forms shall be coated before each use, with a light, clear, 

paraffin-base oil, or other acceptable commercial preparation which will not 

discolor the concrete. Plates shall be wire brushed after each use. 
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E. Carton Forms 

 

1. Where indicated on the Plans, a structural void at least 6 inches deep shall 

be provided between the earth and concrete through the use of carton forms 

which will remain in place and retain their strength until after the concrete 

has cured. Forms shall be corrugated fiberboard carton forms as 

manufactured by the Container Corporation of America and fabricated by 

Savway Concrete Forms, Inc., Dallas, Texas or approved equal. 

 

2. The cover, ribs, and caps of forms shall be constructed of durable-wall 

corrugated fiberboard, laminated with waterproof adhesive.  Covers and 

end caps shall be coated on the outside with paraffin containing 

polyethylene. All fabricated forms shall be capable of supporting a 

minimum load of 150 pounds per square foot. 

 

3. Forms shall be securely held in position and protected from excessive 

moisture or other damage prior to and during the concreting operation. Free 

falls of wet concrete in excess of 2 feet, 6 inches will not be permitted on 

carton forms. 

 

4. Voids below grade beams, walls, and slabs shall be closed by a monolithic 

extension of the concrete member at its edges, or by precast concrete 

blocks which extend at least 6 inches into the subgrade to retain the 

adjacent soil. 

 

  F. Form Ties 

 

Only form ties, hangers, and clamps indicated on the forming plans shall be used, 

and they shall be of such type that no metal will be closer than 1½ inches from the 

surface. Wire ties will not be permitted. The assembly should provide cone-shaped 

depressions at the forms at the surface at least one (1) inch in diameter and 1½ 

inches deep to allow filling and patching. The spacing of form ties, hangers, and 

clamps shall be strictly in accordance with manufacturer's directions. 

 

  G. Removal of Forms 

 

In general, forms shall not be removed until the concrete has hardened sufficiently 

to support its own load safely plus any superimposed loads that might be placed 

thereon. In any event, forms shall be left in place at least the minimum required 

length of time specified below, after the placing of concrete in them: 

 

Columns ........................................................................48 hours 

Side forms for girders and beams .................................48 hours 

Bottom forms of slabs ...................................................7 days 

Bottom forms of beams and girders ..............................7 days 

Walls ..............................................................................48 hours 
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G16.07 MIXING AND PRODUCTION OF CONCRETE 

 

  A. General 

 

1. All concrete not placed in the work within forty-five (45) minutes after 

addition of water to batch shall be rejected and disposed of by the 

Contractor at his own cost and expense. 

 

2. The Contractor shall provide access to the mixing plant for inspection by 

the Owner. 

 

  B. Ready Mix Concrete 

 

1. All ready mix concrete shall be batched, mixed and transported in 

accordance with ASTM C 94. 

 

2. Plant equipment and facilities shall conform to National Ready-Mix 

Concrete Association "Plan and Delivery Equipment Specification." 

 

3. The production and delivery of ready-mixed concrete shall be such that 

will provide a continuous finishing operation and in no case more than 

twenty (20) minutes shall elapse between the depositing of successive 

batches of concrete in any monolithic unit. 

 

  C. Job Site Mixing 

 

Site batched and mixed concrete shall comply with the recommendations of ACI 

301, Chapter 7. 

 

  D. Control of Admixtures 

 

1. Admixtures shall be charged into the mixer as solutions and shall be 

measured by means of an acceptable mechanical dispensing device.  The 

liquid shall be considered a part of the mixing water. 

 

2. If two or more admixtures are used, they shall be added separately to avoid 

possible interaction. 

 

3. Addition of retarding admixtures shall be completed within one (1) minute 

after addition of water to the cement has been completed, or prior to the 

beginning of the last three-quarters of the required mixing, which ever 

occurs first. 
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  E. Cold and Hot Weather Requirements 

 

1. The Contractor shall comply with requirements of ACI 305 

"Recommended Practice for Hot Weather Concreting" during hot weather 

conditions and when ambient temperature is 90 degrees F or above. 

Concrete deposited in hot weather shall have a placing temperature (not 

exceeding 90 degrees F) which will not cause difficulty in loss of slump, 

flash set or cold joints. The ingredients shall be cooled before mixing, or 

well crushed ice may be substituted for all or part of the mixing water if, 

due to high temperatures or other climatic factors, any undesirable effects 

are encountered.  Cement shall not be added to the mixtures of water and 

aggregate when the temperature of the mixture is greater than 100 degrees 

F. 

 

2. The Contractor shall comply with requirements of ACI 306 during cold 

weather conditions. Unless the temperature is at least 40 degrees F and 

rising, the temperature of the concrete when placed shall be at least 55 

degrees F. If water or aggregate has been heated, the water shall be 

combined with the aggregate in the mixer before cement is added. 

 

G16.08 PLACING CONCRETE 

 

  A. Preparation Before Placing 

 

1. Before placing of concrete in any portion of a structure, adequate provision 

shall be made for walkways from which the concrete to be placed can be 

worked or runways over which the concrete may be transported in buggies, 

when such are to be used. Buggy runways shall be clear of the 

reinforcements in slabs or footings.  Runways or walkways used for 

placing or working concrete in walls shall be properly supported and 

adequate in width for safe use by workmen. Runways shall provide 

convenient access to the entire length of wall in which concrete is being 

placed. Hand rails shall be installed on walkways or runways in accordance 

with OSHA Standards. 

 

2. The Contractor shall remove frost, snow, ice, water and any other foreign 

materials from forms, secure reinforcement in place, and position joint 

materials and other embedded items. 

 

3. In cold weather, the Contractor shall have protective blankets ready and 

heaters operational and in-place prior to placing concrete. 

 

4. In hot weather, when temperature of reinforcing or forms is above 120 

degrees F, the Contractor shall spray forms and reinforcement with water 

just prior to placing concrete. 
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5. Structural concrete shall be placed only on a firm and unyielding subgrade 

or sub-base, which is free from all loose material and debris.  Subgrade 

shall be free of frost. The Contractor shall keep subgrade moist at time of 

concreting. If necessary, dampen with water in advance of concreting. The 

Contractor shall allow no free water standing on subgrade nor any muddy 

or soft sports when concrete is placed.  

 

  B. Conveying and Depositing in Forms 

 

1. The Contractor shall handle concrete from mixer to place of final deposit as 

rapidly as practicable by methods which prevent segregation or loss of 

ingredients to assure that quality is maintained. 

 

2. To prevent segregation, the Contractor shall deposit concrete in 

approximately horizontal layers of 18 to 24 inches as near as possible to its 

final position. 

 

3. Concrete shall not be allowed to drop freely more than four (4) feet or 

through a cage of reinforcing steel. 

 

4. Chutes used to transport concrete shall have a slope not exceeding one 

vertical to two horizontal and not less than one vertical to three horizontal. 

The end of each chute shall be provided with a baffle to help prevent 

segregation, or the concrete shall be discharged through a tremie or 

elephant trunk directly into the form. 

 

5. Pumping equipment shall be a suitable type with adequate pumping 

capacity. Loss of slump in pumping shall not exceed 1½ inches. 

 

6. The Contractor shall consolidate all concrete by vibration, so that concrete 

is thoroughly worked around reinforcement, around embedded items and 

into corners of forms eliminating all air or stone pockets which may cause 

honeycombing, pitting, or places of weakness. The Contractor shall use 

internal vibrators having a minimum frequency of 8,000 vibrations per 

minute to consolidate concrete effectively. The Contractor shall not use 

vibrators to transport concrete within forms. The Contractor shall insert 

vibrators and withdraw at points approximately 18 inches apart.  At each 

insertion, the Contractor shall allow duration sufficient to consolidate 

concrete but not sufficient to cause segregation; generally from 5 to 15 

seconds. Where concrete is to have an as-cast finish, bring a full surface of 

mortar against form by vibration process, supplemented if necessary by 

spading, to work coarse aggregate back from formed surface. 

 

7. While concrete is being placed adjacent to a joint in which a waterstop is 

specified, care shall be taken to see that the concrete is properly placed and 

worked along the joint in which the waterstop is held and that the waterstop 

itself is in the position specified on the drawings and is firmly bedded in 

mortar on all sides. 

 

8. The concrete comprising each section of wall between joints shall be 

deposited continuously in layers of such thickness that none will be 
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deposited on concrete which has hardened sufficiently to cause the 

formation of seams or places of weakness within the section. 

 

  C. Joints 

 

1. Joints shall be provided in slabs on grade; locate joints as indicated.  If saw 

cut joints are required or permitted, time cutting properly with set of 

concrete; start cutting as soon as concrete has hardened sufficiently to 

prevent aggregates from being dislodged by saw. Complete before 

shrinkage stresses produce cracking. 

 

2. Other construction joints, not indicated on drawings, shall be located so as 

to least impair strength of the structure. Place joints in locations approved 

by the Owner. 

 

3. Vertical construction joints shall be prepared and bonded in accordance 

with ACI 301, Chapter 6. 

 

G16.09 FINISH OF CONCRETE SURFACES 

 

  A. Scope 

 

The provisions of this subsection shall apply to all exposed exterior concrete 

surfaces and all interior concrete surfaces of conduits and structures whose finish is 

not specified elsewhere in these specifications or specifically indicated on the 

Plans. 

 

  B. General 

 

1. The exposed tops of walls of structures shall be brought to true level, 

floated to bring a workable grout to the surface, struck off and releveled 

where necessary with cement grout of the same proportions as the mortar 

of the concrete. The wall tops shall then be floated, finished and edged 

unless otherwise indicated on the Plans. The edger used shall be of ½-inch 

radius and shall have its flanges ground to a knife edge so as to have as 

little burr as possible. 

 

  2. Slabs shall be edged as appropriate. 

 

  C. Finish of Formed Surfaces 

 

   1. General 

 

a. Unless otherwise noted on the drawings, the following finishes 

shall be used as applicable: 

 

b. Rough form finish - For exterior wall surfaces of structures, flumes 

and conduits not exposed to public view up to one foot below 

grade. 
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c. Smooth rubbed finish (or paint type finish at Contractor's option) -

For exterior wall surfaces exposed to view and interior wall 

surfaces of structures, flumes and conduits.  Interior wall surfaces 

which shall receive the Smooth Rubbed Finish shall be all interior 

surfaces to a point one (1) foot below the minimum water surface 

of open vessels containing liquids. Surfaces one foot or more below 

minimum water surface elevation in vessels containing liquids shall 

receive a Rough Form Finish. Apply the same finish on all 

surfaces. 

 

   2. Rough Form Finish 

 

Tie holes and defects shall be patched. Fins exceeding ¼-inch shall be 

chipped or rubbed off. Otherwise, surfaces shall be left with the texture 

imparted by forms. 

 

  3. Smooth Form Finish 

 

a. Use form facing materials which shall produce a smooth, hard, 

uniform texture on the concrete. Arrange panels in an orderly and 

symmetrical manner with a minimum of seams. 

 

b. Tie holes and defects shall be patched and all fins shall be 

completely removed. 

 

   4. Smooth Rubbed Finish 

 

a. Provide smooth rubbed finish to surfaces which have received 

smooth form finish. 

 

b. Surfaces to be rub-finished shall be thoroughly wetted and kept in 

that condition until the rubbing work of each section is completed. 

 

c. Surfaces shall be rubbed with carborundum blocking or other 

abrasive and water until fins and any surplus materials have been 

removed and the surface is uniformly smooth. Grout or mortar shall 

not be used in the rubbing process and plastering of the surfaces 

will not be permitted. Rubbing blocks shall be driven by electric or 

compressed air tools except as hand rubbing is specifically 

permitted by the Owner. 

 

d. Rubbing of concrete surfaces shall commence within one (1) day 

after removal of forms. 
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   5. Paint Type Finish 

 

Finish shall be Elastomeric Waterproofing Coating 10 as manufactured by 

Sherwin Williams or approved equal.  Apply one coat in accordance with 

manufacturer's recommendations, at a coverage of fifty (50) square feet per 

gallon. 

 

  D. Finish of Unformed Surfaces 

 

1. Unless otherwise noted on the drawings, the following finishes shall be 

used as applicable: 

 

2. Floated Finish - Top surfaces of slabs of all structures, water carrying 

conduits and liquid containers; surfaces intended to receive roofing, 

waterproofing membranes or sand bed terrazzo. 

 

3. Troweled Finish - Interior floors intended as walking surfaces or for 

reception of floor coverings. 

 

4. Non-Slip Broom Finish - Sidewalks, ramps and concrete paved areas (other 

than roadways and parking area); exterior platforms, steps and landings; 

exterior and interior pedestrian ramps, exposed floor areas and steps likely 

to be wet. 

 

  E. Finishing Tolerances 

 

  1. The following finishing tolerances shall be provided: 

 

2. Class A Tolerance - Finishes shall be true planes within 1/8-inch in ten (10) 

feet as determined by a 10-foot straightedge placed anywhere on the slab in 

any direction. 

  

3. Class B Tolerance - Finishes shall be true planes within ¼-inch in ten (10) 

feet as determined by a 10-foot straightedge placed anywhere on the slab in 

any direction. 

 

4. Class C Tolerance - Finishes shall be true planes within ¼-inch in two (2) 

feet as determined by a 2-foot straightedge placed anywhere on the slab in 

any direction. 

 

5. Tolerances shall be checked with a 10-foot straightedge for Class A or B 

tolerance and with a 2-foot straightedge for Class C tolerance applied at no 

less than two different angles. 
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  F. Floated Finish 

 

The top of the slab shall be screeded to grade and cross section.  Concrete shall not 

be worked further until ready for floating.  Begin floating when water sheen has 

disappeared and when surface has stiffened sufficiently to permit operation of 

float. Use a wood float only. Float to a surface within Class C tolerance.  No 

further finish will be required on top slabs of structures of conduits which are to be 

buried. For all other slabs, float to a surface within Class B tolerance and refloat 

immediately to a uniform sandy texture. 

 

  G. Troweled Finish 

 

1. Surface shall first receive floated finish. It shall next be power troweled, 

and finally hand troweled. Begin final troweling when the surface produces 

a ringing sound as trowel is moved over surface.   

 

2. Finished surface shall be essentially free of trowel marks, and uniform in 

texture and appearance. Interior floor surfaces of administrative and similar 

areas shall be plane to a Class A tolerance. Other surfaces shall be plane to 

a Class B tolerance. 

 

  H. Nonslip Broom Finish 

 

Immediately after the concrete has received a floated finish, it shall be given a 

coarse transverse scored texture by drawing a fiber-bristle broom across the 

surface. 

 

G16.10 CURING AND PROTECTION OF CONCRETE 

 

  A. General 

 

1. Curing shall commence immediately following initial set or completion of 

surface finishing. 

 

2. Standard Portland cement concrete surfaces normally exposed to the 

atmosphere shall be protected against too rapid drying by curing for a 

minimum period of seven (7) days. Similarly exposed high-early-strength 

concrete surfaces shall be cured for a minimum period of three (3) days. 

 

  B. Curing of Formed Surfaces 

 

The Contractor shall cure formed surfaces, including the undersides of beams, 

supported slabs and other similar surfaces by moist curing. Minimize moisture loss 

from surfaces placed against forms by keeping forms wet until they can be safely 

removed. After form removal cure concrete until end of time prescribed. Vertical 

surfaces shall be protected from too rapid drying by covering with burlap. 
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  C. Curing of Unformed Surfaces 

 

1. For concrete surfaces not in contact with forms, one of the following 

procedures shall be applied immediately after completion of placement and 

finishing: 

 

  2. Ponding or continuous sprinkling. 

 

3. Application of waterproof sheet materials conforming to ASTM C 171. 

 

  4. Application of curing compound conforming to ASTM C 309. 

 

5. Apply curing materials in accordance with manufacturer's 

recommendations. 

 

6. Apply curing compound immediately after water sheen has disappeared 

from surface. Curing compound shall not be used on any surface against 

which additional concrete or other material is to be bonded. 

 

7. Curing materials shall, when tested in accordance with the method of "Test 

for Water Retention Efficiency of Liquid Membrane-Forming Compounds 

and Impermeable Sheet Materials for Curing Concrete", ASTM C 156, be 

effective in limiting the water loss in the concrete test specimens to 3½ 

percent when applied at the rate recommended by the manufacturer. 

 

  D. Protection From Mechanical Injury 

 

1. During the curing period, protect concrete from damaging mechanical 

disturbances, such as load stresses, heavy shock, and excessive vibration, 

and from damage by rain or flowing water. 

 

2. Protect all finished concrete from damage by subsequent construction 

operations. 

 

G16.11  CONCRETE REPAIRS 

 

A. All honeycomb, rock pockets and voids over ½-inch diameter shall be removed 

down to sound concrete. The area to be patched and an area at least six inches wide 

surrounding it shall be dampened to prevent absorption of water from the patching 

mortar. 

 

B. A bonding grout of 1 part cement to 1 part fine sand passing the No. 30 sieve, 

mixed to the consistency of thick cream, shall be brushed into the surface after 

surface water has evaporated.  The patching mixture shall be made of the same 

materials as the concrete, except that the coarse aggregate shall be omitted and the 

mortar shall consist of not more than 1 part cement to 2½ parts sand by damp loose 

volume. The quantity of mixing water shall be no more than necessary for handling 

and placing. Patching mortar shall be mixed and allowed to stand with frequent 

manipulation with a trowel until it has reached the stiffest consistency that will 

permit placing. 
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C. Apply patching mortar when bonding grout begins to lose water sheen.  Mortar 

shall be thoroughly consolidated and struck off leaving patch slightly higher than 

surrounding area. Finish and cure in same manner as adjacent concrete. 

 

D. The Contractor shall thoroughly clean and dampen all tie holes. 

 

E. Tie holes shall be grouted solid with non-metallic non-shrinking grout.  Tie holes 

shall be filled from the large end of the cone-shaped hole and packed solid by 

rodding. 

 

G16.12 QUALITY CONTROL 

 

  A. Tests on Concrete 

 

1. As the work progresses, concrete shall be sampled in accordance with 

ASTM Method of Sampling Fresh Concrete (ASTM C 172). 

 

2. Slump tests shall be made according to ASTM Method of Test for Slump 

of Portland Cement Concrete (ASTM C 143). 

 

3. Compression test specimens shall be made and cured according to ASTM 

Method of Mixing and Curing Concrete Test Specimens in the Field 

(ASTM C 31). Not less than four compression specimens shall be made for 

each test at each age (Specifications for Ready-Mixed Concrete, ASTM C 

94), nor less than one test for each 50 cubic yards of concrete of each class. 

At least one test per day shall be made for each class of concrete used that 

day. These specimens shall be cured under laboratory conditions. 

Additional specimens cured under job conditions may be required when, in 

the opinion of the Engineer, there is a possibility of the surrounding air 

temperature falling below 40 degrees F or rising above 

90 degrees F. 

 

4. Specimens shall be tested according to ASTM Method of Test for 

Compressive Strength of Cylindrical Concrete Cylinders (ASTM C 39). 

 

5. Not less than two specimens shall be tested at seven (7) days and not less 

than two specimens at twenty-eight (28) days after pouring. 

 

6. If the average strength of any three consecutive tests of laboratory-cured 

cylinders representing each class of concrete falls below required 

compressive strengths as indicated in Table "A", or if more than 10 percent 

of strength tests have values less than the required strength, the Owner shall 

have the right to order a change in the mix proportions for the remaining 

portion of the structure or project. If the average strength of the job-cured 

cylinders falls below the required strength, the Owner shall have the right 

to require changes in conditions of temperature and moisture necessary to 

secure the required strength. He may require test in accordance with ASTM 

Methods of Obtaining and Testing Drilled Cores and Sawed Beams of 

Concrete (ASTM C 42) or order load tests to be made on the portions of 

the structures so affected. 
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7. In the event that changes are required in the water-cement ratio specified, 

the cost of such changes shall be borne by the Contractor. 

 

8. Contractor shall furnish samples of aggregates to the testing laboratory. All 

concrete required for testing shall be furnished by the Contractor. No 

additional compensation will be paid the Contractor for concrete so used. 

 

9. Owner shall normally pay for services of testing laboratory in connection 

with test made in the field or laboratory on concrete.  Any testing or 

retesting required as a result of actual or apparent failure of concrete to 

fulfill specification requirements shall be paid for by the Contractor. 

 

  B. Acceptance of Work 

 

1. Completed concrete work which fails to meet one or more requirements of 

this specification will be considered rejected until it has been repaired in a 

manner acceptable to the Owner. 

 

2. If rejected concrete work cannot be brought into compliance by repairing, 

work may be remedied by one of the following: 

 

a. Structural analysis or testing when strength of structure is deficient. 

 

   b. Removal and replacement of concrete. 

 

   c. Reinforcement of the structure. 

 

d. Contractor shall pay all costs of additional testing and/or 

engineering at no additional expense to Owner. 

 

3. Contractor shall repair or replace rejected work at no additional cost to 

Owner. 

 

4. Failure to detect any defective work shall not in any way prevent later 

rejection when such defect is discovered. 
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G16.13 MEASUREMENT AND PAYMENT 

 

A. No separate payment will be made for work in accordance with this section of the 

specifications, and the cost thereof shall be included in the proper item of the 

Proposal and Bid Schedule. 

 

B. The placement of concrete in excess of that shown in the Plans, which is approved 

in writing in advance by the Owner, will be paid for under the proper items in the 

Proposal and Bid Schedule. 

 

 

END OF SECTION 
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